| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 101 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 811, 258. 13 RQUTE
CALL ORDER : 101 CONTRACT I D : R -24433-B COUNTI ES : ST. JOSEPH
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . LAPCRTE DI STRI CT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : BIKE119
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $  818,171.01 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 830, 000.00 101. 4457%
3 35-1120685 WALSH & KELLY, INC. $ 859, 958.60 105. 1074%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $  878,334.19 107. 3533%
| (1) 35- 1690004 | (2) 35-1582109 | (3) 35-1120685

| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| WALSH & KELLY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 ENHANCEMENT, Bl KE/ PEDESTRI AN TRAI L

I
0001 105-01925 6.000 M35 | 1400. 00000 8400. 00| 500. 00000 3000. 00| 1200. 00000 7200. 00

FI ELD OFFICE, 51.1 n2 | | [

0002 105- 06845 LUMP| 9800. 00000 9800. 00|  12456. 79000 12456. 79| 4000. 00000 4000. 00
CONSTRUCTI ON ENG NEERI NG | | [

0003 110- 01001 LUWP|  40960. 00000 40960.00]  41184. 43000 41184. 43|  42550. 00000 42550. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [

0004 201-52370 LUMP|  28795. 00000 28795. 00| 9495. 00000 9495.00]  30000. 00000 30000. 00
CLEARI NG R GHT OF WAY | |

0005 202- 02278 1160.000 m | 13. 45000 15602. 00| 15. 36000 17817. 60| 20. 00000 23200. 00
CURB, CONCRETE, REMOVE | |

0006 202-51328 LUMP|  12240. 00000 12240.00|  27194. 72000 27194.72|  30000. 00000 30000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | |
STR. NO 1 [ | [

0007 202-52710 2385.000 n2 | 3. 75000 8943. 75| 12. 13000 28930. 05| 5. 00000 11925. 00
S| DEWALK, CONCRETE, REMOVE | |

0008 202- 91385 1.000 EACH 400. 00000 400. 00| 224. 67000 224. 67| 600. 00000 600. 00
I NLET, REMOVE | | |

0009 202- 93047 1.000 EACH 545. 00000 545. 00| 224. 67000 224. 67| 600. 00000 600. 00
MANHOLE, REMOVE | | [

0010 203- 02000 390.000 n8 | 16. 00000 6240. 00| 29. 83000 11633. 70| 24. 00000 9360. 00
EXCAVATI ON,  COMVON | | |

0011 203- 02080 0.450 km |  40078. 00000 18035. 10|  39234. 96000 17655. 73|  18000. 00000 8100. 00
LI NEAR GRADI NG | | |

0012 205- 02224 480.000 m | 3. 20000 1536. 00| 5. 28000 2534. 40| 5. 28000 2534. 40

TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON |

0013 206-51230 4.000 n8 | 24. 20000 96. 80
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED |

183. 16000 732. 64| 100. 00000 400. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 101 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 811, 258. 13 ROUTE :
CALL ORDER o101 CONTRACT ID : R -24433-B COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-1582109 | (3) 35-1120685
| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| WALSH & KELLY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 210- 03827 2.000 EACH 4065. 00000 8130. 00| 4112. 22200 8224. 44| 3070. 00000 6140. 00
FOUNTAI N, DRI NKI NG | | |
0015 211- 02060 4.000 nB8 | 97. 00000 388. 00| 168. 14000 672. 56| 80. 00000 320. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 303-52308 590.000 My | 13. 90000 8201. 00| 21. 17000 12490. 30| 22. 00000 12980. 00
COVPACTED AGGREGATE, O 53 | | [
0017 305-05204 13.000 My | 105. 00000 1365. 00| 77.00000 1001. 00| 70. 00000 910. 00
HMVA FOR PATCHI NG | | [
0018 402-05474 18.000 My | 45, 00000 810. 00| 77.00000 1386. 00| 70. 00000 1260. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0019 402-05477 3.000 M | 73. 00000 219. 00| 165. 00000 495. 00| 150. 00000 450. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0020 402- 05487 273.000 My | 45, 00000 12285. 00| 43. 00000 11739. 00| 39. 00000 10647. 00
HVA | NTERVEDI ATE 19. 0 mm  SHOULDER | | |
0021 402- 05490 124.000 M | 73. 00000 9052. 00| 48. 00000 5952. 00| 44. 00000 5456. 00
HMA SURFACE 9.5 nm SHOULDER | | [
0022 404- 05510 2500.000 n2 | 0. 90000 2250. 00| 2.00000 5000. 00| 1. 00000 2500. 00
SEAL COAT, 1 | | [
0023 601-06234 2.000 EACH 19260. 00000 38520. 00| 22639. 68000 45279. 36| 18225. 00000 36450. 00
| MPACT ATTENUATOR R1, W, TL-2 | | [
0024 601-95871 75.000 m | 193. 67000 14525. 25| 119. 68000 8976. 00| 150. 00000 11250. 00
HANDRAI L DECORATI VE, 1050 MM [ [ [
0025 603-01984 5.000 EACH 2240. 00000 11200. 00| 3975. 00000 19875. 00| 3975. 00000 19875. 00
BI CYCLE GATE | | [
0026 604- 06069 83.000 n2 | 42. 47000 3525. 01 35. 75000 2967. 25| 42. 00000 3486. 00
CURB RAMP, CONCRETE | | |
0027 604-44251 16.000 nB | 1125. 00000 18000. 00| 1222. 03000 19552. 48| 1400. 00000 22400. 00
STEPS, CONCRETE | | |
0028 604- 90256 18.100 n2 | 52. 55000 951. 16| 31. 29000 566. 35| 60. 00000 1086. 00
S| DEWALK, CONCRETE, 150 nm | | |
0029 604-91531 2385.000 n2 | 34. 07000 81256. 95| 29. 92000 71359. 20| 26. 00000 62010. 00
S| DEWALK, CONCRETE, 100 nm | | |
0030 605-06120 1160.000 m | 34. 25000 39730. 00| 50. 36000 58417. 60| 34. 00000 39440. 00
CURB, CONCRETE | |
0031 611-03671 6. 000 EACH 595. 00000 3570. 00| 597. 64000 3585. 84| 570. 88000 3425. 28
TRASH RECEPTACLE | | |
0032 611-05330 83.100 n2 | 42. 85000 3560. 84| 35. 75000 2970. 83| 50. 00000 4155. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0033 616- 02320 30.000 n2 | 3. 45000 103. 50| 3. 85000 115. 50| 3. 00000 90. 00

GEOTEXTI LES | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 811, 258. 13 ROUTE :
CALL ORDER o101 CONTRACT ID : R -24433-B COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-1582109 | (3) 35-1120685
| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| WALSH & KELLY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 616- 06405 60.000 My | 23. 95000 1437. 00| 54. 99000 3299. 40| 22. 00000 1320. 00
R PRAP, REVETNMENT | | |
0035 619- 05926 LUWP| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
ENVI RONVENTAL CONTROL , STR NO. 1 | | |
0036 619- 05926 LUVP| 4000. 00000 4000. 00| 4000. 00000 4000. 00| 4000. 00000 4000. 00
ENVI RONVENTAL CONTROL , STR. NO. 2 | | |
0037 619- 95457 LUVP| 8000. 00000 8000. 00| 8000. 00000 8000. 00| 9000. 00000 9000. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 1 | | |
0038 619- 95457 LUWP| 26473. 67000 26473. 67| 28000. 00000 28000. 00| 28000. 00000 28000. 00
CLEAN AND PAINT STRUCTURAL STEEL , STR | | |
NO. 2 I I I
0039 621-06574 1500.000 n2 | 4. 44000 6660. 00| 4. 44000 6660. 00| 4. 44000 6660. 00
SODDI NG | | |
0040 621-92968 2.000 kg | 563. 00000 1126. 00| 1157. 00000 2314. 00| 1157. 00000 2314. 00
SEED M XTURE, W LD FLOAER | | [
0041 622-05748 180.000 m | 567. 00000 102060. 00| 356. 59000 64186. 20| 508. 00000 91440. 00
TI MBER , BOARDWALK | | [
0042 702-90915 3.100 nB | 890. 00000 2759. 00| 1153. 69000 3576. 44| 725. 00000 2247.50
CONCRETE, A | | |
0043 702-94139 25.000 n8 | 990. 00000 24750. 00| 1250. 62000 31265. 50| 800. 00000 20000. 00
CONCRETE, A, ABOVE FOOTI NGS | | [
0044 703-51032 278.800 kg | 2. 25000 627. 30| 3. 95000 1101. 26| 2. 64000 736. 03
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0045 708-51813 100.000 n2 | 200. 00000 20000. 00| 225. 00000 22500. 00| 650. 00000 65000. 00
PNEUMATI CALLY PLACED MORTAR | | |
0046 708-51814 250.000 n2 | 25. 00000 6250. 00| 10. 98000 2745. 00| 20. 00000 5000. 00
WELDED STEEL W RE FABRI C [ | [
0047 709-51821 LUWP| 1000. 00000 1000. 00| 852. 00000 852. 00| 2000. 00000 2000. 00
SURFACE SEAL , STR NO. 1 | | [
0048 709-51821 LUWP| 5900. 00000 5900. 00| 5884. 00000 5884. 00| 8600. 00000 8600. 00
SURFACE SEAL , STR NO. 2 | | |
0049 710-51870 20.000 n2 | 432. 50000 8650. 00| 225. 00000 4500. 00| 650. 00000 13000. 00
REPQOl NTI NG MASONRY | N STRUCTURES | | |
0050 711-51035 50.000 kg | 12. 50000 625. 00| 38. 51000 1925. 50| 15. 00000 750. 00
STRUCTURAL STEEL | | [
0051 711-95290 5,000 m | 80. 00000 400. 00| 429. 76000 2148. 80| 300. 00000 1500. 00
FI ELD VELDI NG | | |
0052 712-03017 2.000 EACH 580. 00000 1160. 00| 703. 70000 1407. 40| 800. 00000 1600. 00
PARK BENCH | | |
0053 712-03812 2.000 EACH 950. 00000 1900. 00| 623. 36000 1246. 72| 700. 00000 1400. 00

BENCH , CONCRETE, DECORATI VE
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 811, 258. 13 ROUTE :
CALL ORDER o101 CONTRACT ID : R -24433-B COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-1582109 | (3) 35-1120685
| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| WALSH & KELLY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 712-04835 7.000 EACH 950. 00000 6650. 00| 950. 00000 6650. 00| 950. 00000 6650. 00
BOARDWALK , LI GHT | | |
0055 715- 05053 3.000 m | 55. 00000 165. 00| 25. 75000 77. 25| 30. 00000 90. 00
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0056 715-05217 4.800 m | 65. 00000 312. 00| 88. 08000 422. 78| 56. 00000 268. 80
PIPE, TYPE 5, O RCULAR 300 nm [ [ |
0057 715-05428 12.200 m | 168. 50000 2055. 70| 152. 80000 1864. 16| 100. 00000 1220. 00
Pl PE, SLOTTED VANE DRAI N, 300 nm | | |
0058 720-01894 4.000 EACH 425. 00000 1700. 00| 434. 73000 1738. 92| 400. 00000 1600. 00
CASTI NG FURNI SH AND ADJUST TO GRADE | | |
0059 720- 44000 8.000 EACH 205. 00000 1640. 00| 187. 98000 1503. 84| 350. 00000 2800. 00
CASTI NG ADJUST TO GRADE | [ [
0060 720- 45015 1.000 EACH| 1420. 00000 1420. 00| 725. 82000 725. 82| 1600. 00000 1600. 00
I NLET, A8 | | |
0061 720- 45605 1.000 m | 625. 00000 625. 00| 767. 76000 767. 76| 500. 00000 500. 00
MANHOLE, RECONSTRUCT STRUCTURE | [ [
0062 720-90845 1.000 EACH| 2460. 00000 2460. 00| 1096. 62000 1096. 62| 2600. 00000 2600. 00
MANHOLE, A8 | | [
0063 728-98377 LUVP| 2900. 00000 2900. 00| 1757. 25000 1757. 25| 3500. 00000 3500. 00
MASONRY COATING , STR NO. 1 | | [
0064 728-98377 LUVP| 13800. 00000 13800. 00| 12135. 75000 12135. 75| 15500. 00000 15500. 00
MASONRY COATING , STR NO 2 | | [
0065 732-05923 35.000 m | 68. 00000 2380. 00| 17. 85000 624. 75| 30. 00000 1050. 00
WATER SERVI CE LINE, 25 nm | [ [
0066 801- 06605 2.000 EACH 98. 00000 196. 00| 98. 00000 196. 00| 98. 00000 196. 00
BARRI CADE, |11A | | |
0067 801- 06640 8.000 EACH 120. 00000 960. 00| 120. 00000 960. 00| 120. 00000 960. 00
CONSTRUCTI ON SIGN, A | | |
0068 801-06775 LUWP| 17252. 39000 17252. 39| 28865. 26000 28865. 26| 10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | [
0069 802-94715 LUWP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
SIGNS, SHEET, REMOVE AND RESET | | [
0070 805-86843 4200.000 m | 1. 80000 7560. 00| 1. 80000 7560. 00| 1. 80000 7560. 00
WRE, NO 4 COPPER 1C | | |
0071 805-91703 1285.000 m | 22.90000 29426. 50| 22.90000 29426. 50| 22. 90000 29426. 50
CONDUI T, STEEL, GALVAN ZED, 40 nm | | |
0072 807-04652 1.000 EACH 1800. 00000 1800. 00| 1800. 00000 1800. 00| 1800. 00000 1800. 00
SERVI CE POl NT | | |
0073 807-04653 68. 000 EACH| 310. 00000 21080. 00| 310. 00000 21080. 00| 310. 00000 21080. 00
LI GHTI NG FOUNDATI ON | | |
0074 807-04962 61. 000 EACH| 695. 00000 42395. 00| 695. 00000 42395. 00| 695. 00000 42395. 00

LIGHT , BOLLARD | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 811, 258. 13 ROUTE :
CALL ORDER o101 CONTRACT ID : R -24433-B COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-1582109 | (3) 35-1120685

| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| WALSH & KELLY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0075 807- 04962 4.000 EACH 890. 00000 3560. 00| 890. 00000 3560. 00| 890. 00000 3560. 00
LI GHT , TUNNEL |
0076 808- 06706 80.000 m | 12. 50000 1000. 00| 12. 50000 1000. 00| 12. 50000 1000. 00
LI NE, THERVOPLASTIC, SOLID, WH TE, 600 | | [
nm | | I
0077 202-51328 LUMP| 4315. 00000 4315. 00| 1141. 22000 1141. 22| 3500. 00000 3500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 2 [ [ [
0078 621-01004 1.000 EACH 650. 00000 650. 00| 650. 00000 650. 00| 1300. 00000 1300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0079 621- 04258 13.000 kg | 96. 00000 1248. 00| 96. 00000 1248. 00| 192. 00000 2496. 00
SEED M XTURE | | |
0080 621- 06545 0.070 My | 1987. 00000 139. 09| 1987. 00000 139. 09| 1987. 00000 139. 09
FERTI LI ZER | | |
0081 621- 06570 370.000 n8 | 39. 10000 14467. 00| 22. 41000 8291. 70| 40. 00000 14800. 00
TOP SO L [ | |
SECTI ON TOTALS | $ 818, 171. 01| $ 830, 000. 00| $ 859, 958. 60
------------------------------------------ T ymspe

CONTRACT TOTALS [ $ 818, 171. 01| $ 830, 000. 00| $ 859, 958. 60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 101 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 811, 258. 13 ROUTE :
CALL ORDER o101 CONTRACT ID : R -24433-B COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 ENHANCEMENT, Bl KE/ PEDESTRI AN TRAI L

I
0001 105-01925 6.000 MOS | 1700. 00000 10200. 00|

FIELD OFFICE, 51.1 n2 | [
0002 105- 06845 LUNP| 2500. 00000 2500. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  40000. 00000 40000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  18000. 00000 18000. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 02278 1160.000 m | 13. 25000 15370. 00|
CURB, CONCRETE, REMOVE | [
0006 202- 51328 LUMP|  29000. 00000 29000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS |, | |
STR NO 1 | |
0007 202- 52710 2385.000 n2 | 8. 00000 19080. 00|
SI DEWALK, CONCRETE, REMOVE | |
0008 202- 91385 1.000 EACH 375. 00000 375. 00|
I NLET, REMOVE | |
0009 202- 93047 1.000 EACH 725. 00000 725. 00|
MANHOLE, REMOVE | |
0010 203- 02000 390.000 n8 |
EXCAVATI ON,  COVMON | [
0011 203- 02080 0.450 km |  30350.00000 13657. 50|
LI NEAR GRADI NG | [
0012 205- 02224 480.000 m | 5. 28000 2534. 40

TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | |

0013 206- 51230 4.000 n8 | 275. 00000 1100. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | |
0014 210- 03827 2.000 EACH 4800. 00000 9600. 00|
FOUNTAI N, DRI NKI NG | [
0015 211- 02060 4.000 n8 | 375. 00000 1500. 00|
B BORROW FOR STRUCTURE BACKFI LL | |
0016 303- 52308 590.000 My | 26. 00000 15340. 00|
COMPACTED AGGREGATE, O, 53 | I
0017 305- 05204 13.000 My | 105. 00000 1365. 00|
HVA FOR PATCHI NG | |
0018 402- 05474 18.000 My | 45. 00000 810. 00|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | [
0019 402- 05477 3.000 My | 73. 00000 219. 00|

|
I
I
I
I
|
I
|
I
|
I
|
|
I
I
I
I
|
32. 50000 12675. 00| |
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
|
I
|

HVA SURFACE 9.5 mm MAI NLI NE | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 811, 258. 13 ROUTE :
CALL ORDER o101 CONTRACT ID : R -24433-B COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CLEAN AND PAI NT STRUCTURAL STEEL , STR |
NO. 2 |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 402- 05487 273.000 My | 45. 00000 12285. 00| |
HVA | NTERVEDI ATE 19.0 nm SHOULDER | [ |
0021 402- 05490 124.000 My | 73. 00000 9052. 00| |
HVA SURFACE 9.5 nm SHOULDER | | |
0022 404- 05510 2500.000 12 | 0. 90000 2250. 00| |
SEAL COAT, 1 | | |
0023 601- 06234 2.000 EACH  18225.00000 36450. 00| |
| MPACT ATTENUATCR R1, WL, TL-2 | | |
0024 601- 95871 75.000 m | 275. 00000 20625. 00| |
HANDRAI L DECORATI VE, 1050 MM | | |
0025 603- 01984 5.000 EACH| 3975. 00000 19875. 00| |
Bl CYCLE GATE | | |
0026 604- 06069 83.000 n2 | 61. 00000 5063. 00| |
CURB RAMP, CONCRETE | | |
0027 604- 44251 16.000 n8 | 1000. 00000 16000. 00| |
STEPS, CONCRETE | [ |
0028 604- 90256 18.100 n2 | 138. 00000 2497. 80| |
SI DEWALK, CONCRETE, 150 mm | | |
0029 604- 91531 2385.000 N2 | 35. 00000 83475. 00| |
SI DEWALK, CONCRETE, 100 mm | | |
0030 605- 06120 1160.000 m | 25. 00000 29000. 00| |
CURB, CONCRETE | | |
0031 611- 03671 6.000 EACH 775. 00000 4650. 00| |
TRASH RECEPTACLE | | |
0032 611- 05330 83.100 n2 | 61. 00000 5069. 10| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | |
0033 616- 02320 30.000 n2 | 13. 00000 390. 00| |
GEOTEXTI LES | | |
0034 616- 06405 60.000 My | 60. 00000 3600. 00| |
Rl PRAP, REVETMENT | [ |
0035 619- 05926 LUMP| 2000. 00000 2000. 00| |
ENVI RONVENTAL CONTROL , STR NO 1 | | [
0036 619- 05926 LUMP| 4000. 00000 4000. 00| |
ENVI RONVENTAL CONTROL , STR NO. 2 | | [
0037 619- 95457 LUVP| 8000. 00000 8000. 00| |
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 1 | | |
0038 619- 95457 LUMP|  27000. 00000 27000. 00| |
| |
I I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 811, 258. 13 ROUTE :
CALL ORDER o101 CONTRACT ID : R -24433-B COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0039 621- 06574 1500. 000 n2 | 4. 44000 6660. 00| |
SODDI NG | | |
0040 621- 92968 2.000 kg | 1157. 00000 2314. 00| |
SEED M XTURE, W LD FLOMER | | |
0041 622- 05748 180.000 m | 550. 00000 99000. 00| |
TIMBER , BOARDVALK | | |
0042 702-90915 3.100 n8 | 2000. 00000 6200. 00| |
CONCRETE, A | [ |
0043 702- 94139 25.000 n8 | 1250. 00000 31250. 00| |
CONCRETE, A, ABOVE FOOTI NGS | | |
0044 703- 51032 278.800 kg | 3. 50000 975. 80| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0045 708-51813 100.000 n2 | 470. 00000 47000. 00| |
PNEUVATI CALLY PLACED MORTAR | | |
0046 708-51814 250.000 n2 | 22. 00000 5500. 00| |
WELDED STEEL W RE FABRI C | | |
0047 709- 51821 LUMP| 1940. 00000 1940. 00| |
SURFACE SEAL , STR NO 1 | | |
0048 709- 51821 LUMP| 8550. 00000 8550. 00| [
SURFACE SEAL , STR NO 2 | | |
0049 710- 51870 20.000 n2 | 400. 00000 8000. 00| |
REPO NTI NG MASONRY | N STRUCTURES | | |
0050 711-51035 50.000 kg | 40. 00000 2000. 00| |
STRUCTURAL STEEL | [ |
0051 711- 95290 5.000 m | 225. 00000 1125. 00| |
FI ELD VELDI NG | [ |
0052 712- 03017 2.000 EACH 1100. 00000 2200. 00| |
PARK BENCH | | |
0053 712- 03812 2.000 EACH 825. 00000 1650. 00| |
BENCH , CONCRETE, DECORATI VE | | |
0054 712- 04835 7.000 EACH 950. 00000 6650. 00| |
BOARDWALK , LI GHT | | |
0055 715- 05053 3.000 m | 140. 00000 420. 00| |
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0056 715- 05217 4.800 m | 200. 00000 960. 00| [
PIPE, TYPE 5, CIRCULAR 300 nm | | |
0057 715- 05428 12.200 m | 260. 00000 3172. 00| [
Pl PE, SLOTTED VANE DRAIN, 300 nm | [ |
0058 720- 01894 4.000 EACH 620. 00000 2480. 00| [
CASTING FURNI SH AND ADJUST TO GRADE | | |
I
|

0059 720-44000 8.000 EACH 150. 00000 1200. 00|
CASTI NG ADJUST TO GRADE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 101 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 811, 258. 13 ROUTE :
CALL ORDER o101 CONTRACT ID : R -24433-B COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0060 720- 45015 1.000 EACH 1100. 00000 1100. 00| |
I NLET, A8 | | |
0061 720- 45605 1.000 m | 1300. 00000 1300. 00| |
MANHOLE, RECONSTRUCT STRUCTURE | [ [
0062 720- 90845 1.000 EACH 1700. 00000 1700. 00| |
MANHOLE, A8 | | |
0063 728- 98377 LUNP| 3440. 00000 3440. 00| |
MASONRY COATING , STR NO. 1 | | |
0064 728- 98377 LUMP|  15200. 00000 15200. 00| |
MASONRY COATING , STR NO 2 | | |
0065 732- 05923 35.000 m | 90. 00000 3150. 00| |
WATER SERVI CE LINE, 25 mm | [ [
0066 801- 06605 2.000 EACH 98. 00000 196. 00| [
BARRI CADE, I11A | | |
0067 801- 06640 8.000 EACH 120. 00000 960. 00| |
CONSTRUCTI ON SIGN, A | | |
0068 801- 06775 LUMP| 5000. 00000 5000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0069 802- 94715 LUMP| 1000. 00000 1000. 00| |
SI GNS, SHEET, REMOVE AND RESET | | |
0070 805- 86843 4200.000 m | 1. 80000 7560. 00| |
WRE, NO 4 COPPER 1C | | |
0071 805-91703 1285.000 m | 22. 90000 29426. 50| |
CONDUI T, STEEL, GALVANI ZED, 40 nm | | [
0072 807- 04652 1.000 EACH 1800. 00000 1800. 00| |
SERVI CE POl NT | | |
0073 807- 04653 68.000 EACH, 310. 00000 21080. 00| |
LI GHTI NG FOUNDATI ON | | |
0074 807- 04962 61.000 EACH 695. 00000 42395. 00| [
LI GHT , BOLLARD | | |
0075 807- 04962 4.000 EACH 890. 00000 3560. 00| |
LI GHT , TUNNEL | | |
0076 808- 06706 80.000 m | 12. 50000 1000. 00| [
LINE, THERMOPLASTIC, SOLID, WH TE, 600 | | |
mm I I I
0077 202-51328 LUMP|  10000. 00000 10000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO. 2 | [ |
0078 621- 01004 1.000 EACH 650. 00000 650. 00| |
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 101 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 811, 258. 13 ROUTE :
CALL ORDER o101 CONTRACT ID : R -24433-B COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0079 621-04258 13.000 kg | 96. 00000 1248. 00| |
SEED M XTURE | | |
0080 621- 06545 0.070 My | 1987. 00000 139. 09| |
FERTI LI ZER | [ [
0081 621-06570 370.000 n8 | 5. 00000 1850. 00| |
TOP SO L [ [ [
SECTI ON TOTALS | $ 878, 334. 19| |
CONTRACT TOTALS | $ 878, 334. 19| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 111 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,374, 772.99 ROUTE : US 150
CALL ORDER o111 CONTRACT ID : R -24569-A COUNTI ES : FLOYD
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 100 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 0303028
0303028
0303028
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOWBI D
1 35-1618530 AMERI CAN CONTRACTI NG & SERVI CES, | NC. $ 2,265,247.22 100. 0000%
2 35-2040801 QOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 2,427,744.00 107. 1734%
3 35-1134435 FOERTSCH CONSTRUCTI ON $ 2,628,030.67 116. 0151%

| (1) 35-1618530 | (2) 35-2040801
| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR.

| (3) 35-1134435
| | FOERTSCH CONSTRUCTI ON

LINE NO / | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT

------------------------------------------ o m m o m e e e o e e et o e e e o e e e e e e et e e e e e e e e e e e meeoaoaoo--

SECTI ON 0001 | NTERSECTI ON | MPROVENENT

I I I

0001 105- 01925 10.000 MOS | 1250. 00000 12500. 00| 1135. 00000 11350. 00| 1150. 00000 11500. 00
FIELD OFFICE, 51.1 n2 |

0002 105- 06845 LUMP|  50000. 00000 50000. 00|  42000. 00000 42000.00|  55000. 00000 55000. 00
CONSTRUCTI ON ENGI NEERI NG

0003 110- 01001 LUMP|  113453. 00000 113453.00] 119100. 00000 119100. 00 115000. 00000 115000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  34000. 00000 34000. 00|  36000. 00000 36000.00|  60000. 00000 60000. 00
CLEARI NG RI GHT OF WY | |

0005 202- 02240 2552.000 n2 | 6. 74000 17200. 48] 5. 50000 14036. 00| 8. 50000 21692. 00
PAVEMENT, REMOVE | | |

0006 202- 02241 478.000 m | 6. 63000 3169. 14| 6. 50000 3107. 00| 6. 83000 3264. 74
GUARDRAI L, REMOVE | |

0007 202- 03000 LUMP| 789. 00000 789.00]  10800. 00000 10800. 00| 2500. 00000 2500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 17 I I I

0008 202- 51330 LUMP| 6000. 00000 6000.00]  10000. 00000 10000. 00|  31000. 00000 31000. 00
PRESENT STRUCTURE, REMOVE | |

0009 202- 60821 202.000 n2 | 10. 50000 2121. 00| 13. 00000 2626. 00| 8. 85000 1787.70
SURFACE M LLI NG Bl TUM NOUS | | |

0010 203- 02045 149.000 n8 | 18. 00000 2682. 00| 5. 50000 819. 50| 9. 00000 1341. 00
EXCAVATI ON FOR SUBGRADE TREATMVENT | | |

0011 203- 02055 43176.000 n8 | 7. 20000 310867. 20| 11. 00000 474936. 00| 13. 75000 593670. 00
EVBANKVENT | | |

0012 203- 02235 720.000 n2 | 1. 20000 864. 00| 4.00000 2880. 00| 3. 50000 2520. 00
BREAKI NG PAVENVENT | |

0013 203-51223 406.000 n8 | 13. 00000 5278. 00| 34. 00000 13804. 00| 7. 50000 3045. 00

EXCAVATI ON, WATERVAY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 111 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,374, 772.99 ROUTE : US 150
CALL ORDER o111 CONTRACT ID : R -24569-A COUNTI ES : FLOYD
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-2040801 | (3) 35-1134435

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || FOERTSCH CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0014 205- 02224 195.000 m | 7.00000 1365. 00| 6. 45000 1257. 75| 7.00000 1365. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0015 205- 02226 40.000 m | 16. 00000 640. 00| 14. 25000 570. 00| 17. 00000 680. 00
TEMPORARY ERCSI CN AND SEDI MENT CONTRQL, | [
DRAI NAGE BARRI ER AT SWALE |

|
I
0016 205- 02227 877.000 m | 6. 00000 5262. 00| 8. 00000 7016. 00| 13. 75000 12058. 75
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
| NTERCEPTOR DI TCH [ [ [
0017 205- 02228 70.000 m | 22.00000 1540. 00| 55. 00000 3850. 00| 35. 00000 2450. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
SLOPE DRAI N | | |
0018 205- 02229 322.000 m | 14. 00000 4508. 00| 12. 25000 3944. 50| 10. 00000 3220. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0019 205- 02232 367.000 n8 | 25. 00000 9175. 00| 21. 20000 7780. 40| 20. 00000 7340. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DI TCH SEDI MENT TRAP | |

|
|
0020 206- 51215 122.000 n8 | 80. 00000 9760. 00| 41. 00000 5002. 00| 115. 00000 14030. 00
EXCAVATI ON, X | |
0021 211- 02050 874.000 n8 | 38. 00000 33212. 00| 22. 00000 19228. 00| 18. 00000 15732. 00
B BORROW | |
0022 211- 02060 1481.000 n8 | 34. 00000 50354. 00| 22. 00000 32582. 00| 24. 50000 36284. 50
B BORRON FCR STRUCTURE BACKFI LL | | |
0023 303- 52308 7729.000 My | 18. 00000 139122. 00| 12. 20000 94293. 80| 14. 50000 112070. 50
COVPACTED AGGREGATE, O, 53 | | |
0024 401- 05437 5845.000 My | 34. 00000 198730. 00| 32. 00000 187040. 00| 33. 60000 196392. 00
QU QA HVA BASE 25.0 mm MAI NLI NE | | |
0025 401- 05455 4543.000 My | 37. 00000 168091. 00| 36. 00000 163548. 00| 36. 75000 166955. 25
QU QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE] | |
0026 401- 05456 1047.000 My | 56. 00000 58632. 00| 50. 00000 52350. 00| 55. 65000 58265. 55
QU QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0027 401- 06264 LUMP|  2500. 00000 2500.00]  2700. 00000 2700.00]  2520. 00000 2520. 00
PROFI LOGRAPH, HVA I | |
0028 402- 05470 670.000 My | 38. 00000 25460. 00| 31. 00000 20770. 00| 36. 75000 24622. 50
HVA BASE C25.0 mm MAI NLI NE | | |
0029 402- 05481 1289.000 My | 44. 00000 56716. 00| 34. 00000 43826. 00| 43. 05000 55491. 45
HVA BASE 25.0 nm SHOULDER | | |
0030 405- 05517 14.980 My | 310. 00000 4643. 80| 320. 00000 4793. 60| 315. 00000 4718. 70
ASPHALT FOR PRI ME COAT | |
0031 406- 05520 10.200 My | 220. 00000 2244. 00| 200. 00000 2040. 00| 210. 00000 2142. 00

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

08/ 16/ 01
111 -3

ENG NEER S ESTI MATE: $ 2,374, 772.99 ROUTE : US 150
CALL ORDER o111 CONTRACT ID : R -24569-A COUNTI ES : FLOYD
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-2040801 | (3) 35-1134435
| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || FOERTSCH CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0032 601- 02206 114.300 m | 27. 00000 3086. 10| 25. 64000 2930. 65| 27. 00000 3086. 10
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0033 601- 02634 2.000 EACH 640. 00000 1280. 00| 600. 00000 1200. 00| 630. 00000 1260. 00
TEMPORARY GUARDRAI L END TREATMENT, | | | |
0034 601-04746 2.000 EACH 7000. 00000 14000. 00| 4900. 00000 9800. 00| 5200. 00000 10400. 00
ENERGY ABSCORBI NG TERM NAL, CZ | | |
0035 601-91921 8.000 EACH 86. 00000 688. 00| 82. 00000 656. 00| 90. 00000 720. 00
GUARDRAI L PGST ANCHOR | | |
0036 601-94689 3.000 EACH 3000. 00000 9000. 00| 2795. 00000 8385. 00| 3100. 00000 9300. 00
GUARDRAI L END TREATMENT, OS | | |
0037 601-99105 89.500 m | 50. 00000 4475. 00| 47.59000 4259. 31| 50. 00000 4475. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0038 602- 06646 80.000 m | 70. 00000 5600. 00| 80. 00000 6400. 00| 100. 00000 8000. 00
TEMPORARY CONCRETE BARR! ER | | [
0039 605-04742 LUWP| 2100. 00000 2100. 00| 5000. 00000 5000. 00| 2500. 00000 2500. 00
WALL , RETAINING, REMOVE | | |
0040 607-06370 1288.000 m | 95. 00000 122360. 00| 133. 00000 171304. 00| 128. 00000 164864. 00
PAVED SIDE DI TCH, H | | [
0041 610- 05527 599.000 My | 67. 00000 40133. 00| 46. 00000 27554. 00| 67. 20000 40252. 80
HVA FOR APPROACHES | | |
0042 611-06497 11. 000 EACH 120. 00000 1320. 00] 115. 00000 1265. 00| 120. 75000 1328. 25
MAI LBOX ASSEMBLY, SINGLE | | |
0043 611-06498 1.000 EACH 140. 00000 140. 00] 135. 00000 135. 00| 142. 00000 142. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0044 615- 06490 60. 000 EACH| 90. 00000 5400. 00| 85. 00000 5100. 00| 89. 25000 5355. 00
R GHT OF WAY MARKER | | [
0045 615- 06505 4.000 EACH 500. 00000 2000. 00| 490. 00000 1960. 00| 514. 50000 2058. 00
MONUMENT, B | | |
0046 615- 06510 1.000 EACH 400. 00000 400. 00| 390. 00000 390. 00| 409. 50000 409. 50
MONUMENT, C | | |
0047 615- 06530 1.000 EACH 900. 00000 900. 00| 850. 00000 850. 00| 892. 50000 892. 50
POST, BENCHVARK | | [
0048 616- 02320 4740.000 n2 | 2. 40000 11376. 00| 1. 30000 6162. 00| 2. 00000 9480. 00
GEOTEXTI LES | | |
0049 616- 06405 2019.000 My | 20. 00000 40380. 00| 15. 00000 30285. 00| 19. 00000 38361. 00
Rl PRAP, REVETNMENT | | |
0050 616- 06451 767.000 My | 22. 00000 16874. 00| 15. 00000 11505. 00| 20. 50000 15723. 50
R PRAP, UNI FORM | | [
0051 621-01004 10. 000 EACH| 320. 00000 3200. 00| 310. 00000 3100. 00| 325. 50000 3255. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI O\l FOR
SEEDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 111 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,374, 772.99 ROUTE : US 150
CALL ORDER o111 CONTRACT ID : R -24569-A COUNTI ES : FLOYD
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-2040801 | (3) 35-1134435

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || FOERTSCH CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0052 621-01371 11.000 kg | 10. 50000 115. 50| 10. 90000 119. 90| 11. 45000 125. 95
SEED M XTURE, LEGUMVE, 2 | | |

0053 621- 06545 4.000 My | 560. 00000 2240. 00| 540. 00000 2160. 00| 567. 00000 2268. 00
FERTI LI ZER | | |

0054 621- 06548 23.000 kg | 50. 00000 1150. 00| 48. 00000 1104. 00| 50. 40000 1159. 20
SEED M XTURE, CV | | |

0055 621- 06553 660. 000 kg | 9. 00000 5940. 00| 8. 55000 5643. 00| 9. 00000 5940. 00
SEED M XTURE, R | | |

0056 621- 06565 16.000 My | 450. 00000 7200. 00| 425. 00000 6800. 00| 446. 25000 7140. 00
MULCH NG MATERI AL | |

0057 621- 06567 167.000 KL | 1. 00000 167. 00| 1. 00000 167. 00| 1. 00000 167. 00
WATER | | |

0058 621- 06575 8341.000 n2 | 3. 80000 31695. 80| 3. 55000 29610. 55| 4.00000 33364. 00
SODDI NG, NURSERY | | |

0059 622- 52436 4.000 EACH 30. 00000 120. 00| 28. 00000 112. 00| 29. 40000 117. 60
SIGN, DO NOT MOWN OR SPRAY | | |

0060 622-91786 200. 000 EACH 9. 00000 1800. 00| 8. 55000 1710. 00| 9. 00000 1800. 00
SEEDLI NG | | |

0061 702-51015 89.060 n8 | 350. 00000 31171. 00| 300. 00000 26718. 00| 400. 00000 35624. 00
CONCRETE, B, FOOTI NGS | | |

0062 703-51030 5736.000 kg | 1. 75000 10038. 00| 1. 20000 6883. 20| 1. 25000 7170. 00
REI NFORCI NG STEEL | |

0063 714- 02543 20.700 m | 5512. 00000 114098. 40| 8000. 00000 165600. 00| 4900. 00000 101430. 00

CULVERT, PRECAST 3 SIDED, REINFORCED | | |
CONCRETE, 7200 nm X 2400 nm | |

0064 714- 26725 31.000 m | 2600. 00000 80600. 00| 2800. 00000 86800. 00| 2550. 00000 79050. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3600 mm x 1800 mm | | I

0065 715- 02628 12.000 EACH 300. 00000 3600. 00| 300. 00000 3600. 00| 325. 00000 3900. 00
SAFETY METAL END SECTION, 6:1, 375 nm | | |

0066 715- 02629 2.000 EACH 500. 00000 1000. 00| 400. 00000 800. 00| 550. 00000 1100. 00
SAFETY METAL END SECTION, 6:1, 450 nm | | |

0067 715- 02630 8.000 EACH 650. 00000 5200. 00| 600. 00000 4800. 00| 825. 00000 6600. 00
SAFETY METAL END SECTION, 6:1, 600 nm | | |

0068 715- 03476 2.000 EACH 750. 00000 1500. 00| 600. 00000 1200. 00| 850. 00000 1700. 00
SAFETY METAL END SECTION, 4:1, 600 nm | | |

0069 715- 05048 2401.000 m | 7.00000 16807. 00| 10. 00000 24010. 00| 8. 50000 20408. 50
PIPE, TYPE 4, O ROULAR 150 mm | | |

0070 715- 05053 126.000 m | 26. 00000 3276. 00| 35. 00000 4410. 00| 9. 00000 1134. 00
PI PE, UNDERDRAI N QUTLET, 150 nm | |

0071 715- 05129 78.000 m | 200. 00000 15600. 00| 500. 00000 39000. 00| 250. 00000 19500. 00

PIPE, TYPE 1, CRCULAR 1350 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 111 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,374, 772.99 ROUTE : US 150
CALL ORDER o111 CONTRACT ID : R -24569-A COUNTI ES : FLOYD
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-2040801 | (3) 35-1134435

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || FOERTSCH CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0072 715- 05133 77.000 m | 220. 00000 16940. 00| 620. 00000 47740. 00| 285. 00000 21945, 00
PIPE, TYPE 1, CIRCULAR 1500 nm | |

0073 715- 05152 4.000 m | 85. 00000 340. 00| 190. 00000 760. 00| 75. 00000 300. 00
PIPE, TYPE 2, CIROULAR 450 nm [ [ |

0074 715- 05169 186.500 m | 90. 00000 16785. 00| 80. 00000 14920. 00| 66. 00000 12309. 00
PIPE, TYPE 3, CIROULAR 375 nm [ [ |

0075 715-05171 15.000 m | 95. 00000 1425. 00| 85. 00000 1275. 00| 75. 00000 1125. 00
PIPE, TYPE 3, CIROULAR 450 nm [ | |

0076 715-05172 8.000 m | 100. 00000 800. 00| 90. 00000 720. 00| 80. 00000 640. 00
PIPE, TYPE 3, CIROULAR 525 nm [ [ |

0077 715-05173 99.500 m | 145. 00000 14427. 50| 100. 00000 9950. 00| 85. 00000 8457. 50
PIPE, TYPE 3, CIROULAR 600 nm [ [ |

0078 715-05175 10.000 m | 170. 00000 1700. 00| 130. 00000 1300. 00| 135. 00000 1350. 00

I

PIPE, TYPE 3, C RCULAR 750 nm
0079 715-05946 2.000 EACH 500. 00000 1000. 00| 600. 00000 1200. 00| 775. 00000 1550. 00
SAFETY METAL END SECTION, 6:1, 525 nm | [ |

0080 715- 44240 22.060 n8 | 720. 00000 15883. 20| 750. 00000 16545. 00| 925. 00000 20405. 50
CONCRETE, A, STRUCTURES | | |

0081 715- 46005 12.000 EACH, 234. 00000 2808. 00| 260. 00000 3120. 00| 225. 00000 2700. 00
Pl PE END SECTION, 375 mm | |

0082 715- 46020 4.000 EACH 275. 00000 1100. 00| 330. 00000 1320. 00| 265. 00000 1060. 00
Pl PE END SECTION, 600 mm [ |

0083 715- 46030 2.000 EACH 380. 00000 760. 00| 400. 00000 800. 00| 435. 00000 870. 00
Pl PE END SECTION, 750 mm | |

0084 718- 06531 21.000 EACH 300. 00000 6300. 00| 480. 00000 10080. 00| 300. 00000 6300. 00
OUTLET PROTECTOR, 3 | | |

0085 718-52610 542.000 n8 | 45. 00000 24390. 00| 35. 00000 18970. 00| 18. 50000 10027. 00
AGGREGATE FOR UNDERDRAI NS | | |

0086 718-99153 1905.000 n2 | 2. 25000 4286. 25| 0. 95000 1809. 75| 1. 75000 3333.75
GEOTEXTI LES FOR UNDERDRAI N | |

0087 720- 45030 1.000 EACH 950. 00000 950. 00| 1200. 00000 1200. 00| 1000. 00000 1000. 00
I NLET, E7 | | |

0088 720- 95555 1.000 EACH 4817. 00000 4817. 00| 4200. 00000 4200. 00| 2500. 00000 2500. 00
MANHOLE, M2 | | |

0089 801- 04308 4.000 EACH 260. 00000 1040. 00| 250. 00000 1000. 00| 262. 50000 1050. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0090 801- 06203 4007.000 m | 1. 00000 4007. 00| 0. 80000 3205. 60| 0. 97000 3886. 79
TEMPORARY PAVEMENT MARKI NG, 100 mm | |

0091 801- 06207 227.000 m | 3. 15000 715. 05 3. 75000 851. 25| 3. 15000 715. 05

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 111 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,374, 772.99 ROUTE : US 150
CALL ORDER o111 CONTRACT ID : R -24569-A COUNTI ES : FLOYD
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1618530 | (2) 35-2040801 | (3) 35-1134435

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || FOERTSCH CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0092 801- 06605 14.000 EACH, 210. 00000 2940. 00| 200. 00000 2800. 00| 210. 00000 2940. 00
BARRI CADE, I11A | |

0093 801- 06640 26.000 EACH 105. 00000 2730. 00| 100. 00000 2600. 00| 105. 00000 2730. 00
CONSTRUCTI ON SIGN, A | | |

0094 801- 06645 12.000 EACH 43. 00000 516. 00| 40. 00000 480. 00| 42. 00000 504. 00
CONSTRUCTI ON SI GN, B | | |

0095 801- 06775 LUMP|  33000. 00000 33000. 00|  30100. 00000 30100.00|  35000. 00000 35000. 00
MAI NTAI NI NG TRAFFI C | |

0096 802- 02489 38.600 m | 34. 00000 1312. 40| 32. 64000 1259. 90 34. 30000 1323. 98
SI GN POST, SQUARE, REI NFORCED ANCHOR | |
BASE | [

0097 802- 76035 8.950 n2 | 240. 00000 2148. 00| 235. 64000 2108. 98 250. 00000 2237. 50

|

SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2. 54 mm TH CKNESS | |

PAVEMENT MESSAGE MARKI NGS,
THERVOPLASTI C, WORD ( ONLY) |

|
I
I
I
|
I
|
0098 804- 06770 21.000 EACH 20. 00000 420. 00| 18. 00000 378. 00| 18. 90000 396. 90
DELI NEATOR POST |
0099 808- 06701 48.000 m | 1. 60000 76. 80| 1. 50000 72. 00| 1. 58000 75.84
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | |
0100 808- 06703 161.000 m | 1. 30000 209. 30| 1. 18000 189. 98| 1. 25000 201. 25
LINE, THERMOPLASTIC, SOLID, WH TE, 100mm | |
0101 808- 06713 3177.000 m | 1. 00000 3177. 00| 0. 92000 2922. 84| 0. 97000 3081. 69
LINE, PAINT, SOLID, VH TE, 100 nm | |
0102 808- 06714 188.000 m | 1. 00000 188. 00| 0. 92000 172. 96| 0. 97000 182. 36
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0103 808- 06716 288.000 m | 2.10000 604. 80| 6. 56000 1889. 28| 2.10000 604. 80
LI NE, REMOVE | | |
0104 808- 75240 100.000 m | 1. 60000 160. 00| 1. 50000 150. 00| 1. 58000 158. 00
LINE, THERMOPLASTI C, BROKEN, YELLOW | |
100mMm | [ |
0105 808- 75245 2498.000 m | 1. 25000 3122. 50| 1. 18000 2947. 64 1. 25000 3122. 50
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | |
0106 808- 75297 21.000 m | 21. 00000 441. 00| 19. 35000 406. 35| 20. 32000 426.72
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | | |
0107 808- 75320 2.000 EACH 52. 00000 104. 00| 50. 00000 100. 00| 52. 50000 105. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |
0108 808- 75325 2.000 EACH 63. 00000 126. 00| 60. 00000 120. 00| 63. 00000 126. 00
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :

08/ 16/ 01
PACGE : 111 -7

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 374, 772. 99
CALL ORDER @ 111

CONTRACT I D :
LETTI NG DATE : 08/14/01 10:00 AM :

DI STRI CT

SET- AS| DE :

R -24569-A
SEYMOUR DI STRI CT

RQUTE : US 150
COUNTI ES : FLOYD

| (1) 35-1618530

| (2) 35-2040801 | (3) 35-1134435

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || FOERTSCH CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

__________________________________________ P

0109 808- 75998 108. 000 EACH] 36. 00000
SNOWPLOWABLE RAI SED PAVEMENT MARKER

0110 808- 75996 100. 000 EACH 7.00000

SNOAPLOWABLE RAI SED PAVEMENT MARKER, |
REMOVE |
0111 713-91028 LUVP|
TEMPORARY RUNAROCUND |
SECTI ON TOTALS |

140000. 00000

CONTRACT TOTALS [

|
$ 2,265,247 22|

$ 2,265, 247. 22|

I I
AMOUNT] ANMOUNT]

UNIT PRI CE UNT PRI CE AMOUNT
" ses oo s 00000 378000 4000000 432000
700. 00|I 5. 00000 500. OOI 15. 00000 1500. 00
I I
140000. OO|| 130260. 31000 130260. 31I 197250. 00000 197250. 00

I
$ 2,427,744.00] $ 2,628, 030.67

$ 2,427,744.00] $ 2,628, 030.67




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 121 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 236, 023. 05 RQUTE : 5
CALL ORDER o121 CONTRACT ID: R -24912-A COUNTI ES : LAGRANGE
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 11/02/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 3744005
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1817574 YARDBERRY LANDSCAPE AWARD RESCI NDED $  194,599.38 100. 0000%
2 35-1339168 LAPORTE CONSTRUCTI ON CO AWARD $  237,934.23 122. 2687%
3 35-1817530 Pl ONEER ASSOCI ATES, | NC. $  251,813.72 129. 4010%
4 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $  256,147.25 131. 6279%
5  35-0918397 R ETH RI LEY CONSTRUCTI ON $  256,903.14 132. 0164%
6 35-0997978 PHEND & BROMWN, | NC. $  281,777.68 144. 7988%
| (1) 35-1817574 | (2) 35-1339168 | (3) 35-1817530
| YARDBERRY LANDSCAPE | LAPORTE CONSTRUCTI ON CO | PI'ONEER ASSOCI ATES, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105- 06790 6.000 M5 | 1750. 00000 10500. 00| 554. 00000 3324. 00| 1500. 00000 9000. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 5000. 00000 5000. 00| 4131. 93000 4131. 93] 4000. 00000 4000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  10000. 00000 10000. 00|  11600. 00000 11600. 00|  19350. 00000 19350. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 4000. 00000 4000. 00| 1034. 27000 1034. 27| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02286 1.000 EACH  24000. 00000 24000. 00|  22524. 76000 22524.76]  15250. 00000 15250. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 200.000 n2 | 10. 00000 2000. 00| 10. 68000 2136. 00| 12. 00000 2400. 00
SURFACE M LLING ASPHALT | | |
0007 202- 74035 2.000 EACH 150. 00000 300. 00| 141. 02000 282. 04| 120. 00000 240. 00
SIGN, REMOVE | | |
0008 203- 02080 0.125 km |  24000. 00000 3000. 00|  44860. 16000 5607.52| 105000. 00000 13125. 00
LI NEAR GRADI NG | | |
0009 205- 02224 190.000 m | 6. 00000 1140. 00| 7. 02000 1333. 80| 7. 02000 1333. 80

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02229 30.000 m | 35. 00000 1050. 00| 8. 90000 267. 00| 8. 90000 267. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0011 211-02060 520.000 n8 | 40. 00000 20800. 00| 14. 75000 7670. 00| 32. 80000 17056. 00
B BORROW FOR STRUCTURE BACKFI LL [ | |
0012 303-52308 100. 000 My | 22. 00000 2200. 00| 17. 99000 1799. 00| 15. 00000 1500. 00

COVPACTED AGGREGATE, O, 53 | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 121 -2
TABULATI ON CF BI DS

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 4800 nm X 2100 mm |

ENG NEER S ESTI MATE: $ 236, 023. 05 RQUTE : 5
CALL ORDER o121 CONTRACT ID: R -24912-A COUNTI ES : LAGRANGE
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-1339168 | (3) 35-1817530
| YARDBERRY LANDSCAPE | LAPORTE CONSTRUCTI ON CO | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 402- 05477 85.000 My | 85. 00000 7225. 00| 59. 10000 5023. 50| 63. 50000 5397. 50
HVA SURFACE 9.5 nm MAI NLI NE | |
0014 402- 05481 150.000 My | 90. 00000 13500. 00| 43. 32000 6498. 00| 37. 50000 5625. 00
HVA BASE 25.0 nm SHOULDER | |
0015 402- 05490 50.000 My | 90. 00000 4500. 00| 53. 91000 2695. 50| 63. 50000 3175. 00
HMVA SURFACE 9.5 nm SHOULDER | |
0016 603- 06040 38.000 m | 56. 00000 2128. 00| 41. 00000 1558. 00| 41. 00000 1558. 00
FENCE, FARM FIELD, 1190 nm | | [
0017 603-94217 41.000 m | 39. 00000 1599. 00| 38. 00000 1558. 00| 38. 00000 1558. 00
FENCE, BARBED WRE, 5 STRAND, 1220 mm | | |
0018 603-95217 1.000 EACH 1956. 00000 1956. 00| 600. 00000 600. 00| 600. 00000 600. 00
FENCE GATE, FARM FI ELD, 1190 mm X 9.1 m| | |
0019 610- 05527 110.000 M | 100. 00000 11000. 00| 55. 28000 6080. 80| 63. 50000 6985. 00
HVA FOR APPROACHES | | |
0020 615- 06490 5.000 EACH 150. 00000 750. 00| 130. 00000 650. 00| 130. 00000 650. 00
R GHT OF WAY MARKER | | [
0021 615- 06520 1.000 EACH 500. 00000 500. 00| 260. 00000 260. 00| 260. 00000 260. 00
MONUMENT, RE- ESTABLI SH | | [
0022 616- 02320 700.000 n2 | 5. 00000 3500. 00| 4. 73000 3311. 00| 2. 65000 1855. 00
GEOTEXTI LES | | [
0023 616- 06405 430.000 My | 40. 00000 17200. 00| 17. 37000 7469. 10| 19. 25000 8277.50
R PRAP, REVETNMENT | | [
0024 621-01004 1.000 EACH 700. 00000 700. 00| 835. 00000 835. 00| 835. 00000 835. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0025 621- 06559 1100.000 n2 | 1. 50000 1650. 00| 0. 50000 550. 00| 0. 50000 550. 00
MULCHED SEEDI NG R | | |
0026 621-06567 20.000 kL | 50. 00000 1000. 00| 0. 53000 10. 60| 0. 53000 10. 60
VWATER | [ |
0027 621- 06575 1100.000 n2 | 6. 00000 6600. 00| 4. 58000 5038. 00| 4. 58000 5038. 00
SODDI NG, NURSERY | | [
0028 714-07032 28.880 m | 236. 00000 6815. 68| 3751. 88000 108354. 29| 3420. 00000 98769. 60
I
I

0029 715- 03584 1.000 EACH 1350. 00000 1350. 00| 947. 09000 947. 09 585. 00000 585. 00
SAFETY METAL END SECTION, 4:1, 450 nm | | |

0030 715- 05121 75.040 m | 90. 00000 6753. 60| 82. 76000 6210. 31| 57. 00000 4277. 28
PIPE, TYPE 1, O RCULAR 450 mm | | |

0031 715- 05123 32.920 m | 75. 00000 2469. 00| 97. 02000 3193. 90| 71. 00000 2337. 32
PIPE, TYPE 1, O RCULAR 600 mm | | |

0032 715- 46010 1.000 EACH 400. 00000 400. 00| 662. 07000 662. 07| 230. 00000 230. 00

Pl PE END SECTI ON, 450 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 121 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 236, 023. 05 RQUTE : 5
CALL ORDER o121 CONTRACT ID: R -24912-A COUNTI ES : LAGRANGE
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-1339168 | (3) 35-1817530
| YARDBERRY LANDSCAPE | LAPORTE CONSTRUCTI ON CO | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0033 715- 46020 2.000 EACH 300. 00000 600. 00| 701. 07000 1402. 14| 275. 00000 550. 00
PI PE END SECTION, 600 mm | | |
0034 721- 43020 1.000 EACH| 4000. 00000 4000. 00| 2628. 13000 2628. 13| 1500. 00000 1500. 00
AUTOMATI C DRAI NAGE GATE, 600 mm | | [
0035 801-04308 6. 000 EACH 90. 00000 540. 00| 95. 00000 570. 00| 95. 00000 570. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0036 801- 06605 12.000 EACH 63. 00000 756. 00| 59. 00000 708. 00| 59. 00000 708. 00
BARRI CADE, |11A | | [
0037 801- 06606 12.000 EACH 65. 00000 780. 00| 69. 00000 828. 00| 69. 00000 828. 00
BARRI CADE, |11B | | [
0038 801- 06625 24.000 EACH 120. 00000 2880. 00| 89. 00000 2136. 00| 89. 00000 2136. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0039 801- 06640 24.000 EACH 65. 00000 1560. 00| 79. 00000 1896. 00| 79. 00000 1896. 00
CONSTRUCTI ON SI GN, A | | |
0040 801-06775 LUVP| 3500. 00000 3500. 00| 2681. 15000 2681. 15| 4850. 00000 4850. 00
MAI NTAI NI NG TRAFFI C | |
0041 802-05701 5.200 m | 60. 00000 312. 00| 33. 00000 171. 60| 33. 00000 171. 60
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0042 802- 76035 1.620 n2 | 255. 00000 413. 10| 154. 00000 249. 48| 154. 00000 249. 48
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 nm THI CKNESS | | [
0043 802- 96915 LUWP| 1000. 00000 1000. 00| 564. 07000 564. 07| 250. 00000 250. 00
SI GN, RELOCATE | | [
0044 808-06712 36.000 m | 2. 00000 72. 00| 1. 64000 59. 04| 1. 64000 59. 04
LINE, PAINT, BROKEN, YELLOW 100 nm [ [ |
0045 808-06713 250.000 m | 2. 00000 500. 00| 1. 64000 410. 00| 1. 64000 410. 00
LINE, PAINT, SOLID, WH TE, 100 nm | |
0046 808- 75996 6. 000 EACH 100. 00000 600. 00| 19. 19000 115. 14| 40. 00000 240. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0047 808- 75998 6.000 EACH 250. 00000 1500. 00| 50. 00000 300. 00| 50. 00000 300. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 194, 599. 38| $ 237, 934. 23| $ 251, 813.72
CONTRACT TOTALS | $ 194, 599. 38| $ 237, 934. 23| $ 251, 813.72




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 121 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 236, 023. 05 RQUTE : 5
CALL ORDER o121 CONTRACT ID: R -24912-A COUNTI ES : LAGRANGE
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1690004 | (5) 35-0918397 | (6) 35-0997978
| NORTHERN | NDI ANA CONSTRUCTI Q R ETH RI LEY CONSTRUCTI ON | PHEND & BROM, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001 SMALL STRUCTURE REPLACENMENT
I I |
0001 105-06790 6.000 MXS | 555. 00000 3330. 00| 1732. 00000 10392. 00| 1880. 00000 11280. 00
FI ELD OFFI CE, 27.9 n2 | [ [
0002 105- 06845 LUWP| 5818. 43000 5818. 43| 8285. 00000 8285. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 13515. 00000 13515. 00| 5110. 00000 5110. 00| 14000. 00000 14000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 9655. 00000 9655. 00| 4975. 00000 4975. 00| 5600. 00000 5600. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02286 1.000 EACH 19375. 00000 19375. 00| 29600. 00000 29600. 00| 6600. 00000 6600. 00
PRESENT STRUCTURE, REMOVE | | [
0006 202-60820 200.000 n2 | 10. 65000 2130. 00| 14. 10000 2820. 00| 8. 40000 1680. 00
SURFACE M LLI NG, ASPHALT | | |
0007 202- 74035 2.000 EACH 40. 00000 80. 00| 51. 00000 102. 00| 600. 00000 1200. 00
SI GN, REMOVE | [
0008 203- 02080 0.125 km | 143955. 00000 17994. 38| 119100. 00000 14887.50| 174000. 00000 21750. 00
LI NEAR GRADI NG | | [
0009 205- 02224 190.000 m | 7.02000 1333. 80| 7.02000 1333. 80| 7.02000 1333. 80
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ |
0010 205- 02229 30.000 m | 8. 90000 267. 00| 8. 90000 267. 00| 8. 90000 267. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | [
0011 211- 02060 520.000 nB8 | 25. 75000 13390. 00| 24. 20000 12584. 00| 16. 50000 8580. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 303-52308 100.000 My | 19. 70000 1970. 00| 21. 40000 2140. 00| 22. 00000 2200. 00
COVPACTED AGGREGATE, O 53 | | |
0013 402- 05477 85.000 My | 59. 10000 5023. 50| 59. 10000 5023. 50| 56. 00000 4760. 00
HVA SURFACE 9.5 nm NAI NLI NE | | [
0014 402- 05481 150.000 My | 43. 32000 6498. 00| 43. 32000 6498. 00| 56. 00000 8400. 00
HVA BASE 25.0 nm SHOULDER | | |
0015 402- 05490 50.000 My | 53. 91000 2695. 50| 53. 91000 2695. 50| 56. 00000 2800. 00
HVA SURFACE 9.5 nm SHOULDER | | |
0016 603-06040 38.000 m | 41. 00000 1558. 00| 41. 00000 1558. 00| 41. 00000 1558. 00
FENCE, FARM FIELD, 1190 nm | | |
0017 603-94217 41.000 m | 38. 00000 1558. 00| 38. 00000 1558. 00| 38. 00000 1558. 00
FENCE, BARBED WRE, 5 STRAND, 1220 nm | | |
0018 603-95217 1.000 EACH 600. 00000 600. 00| 600. 00000 600. 00| 600. 00000 600. 00
FENCE GATE, FARM FIELD, 1190 nm X 9.1 m| | |
0019 610- 05527 110.000 My | 55. 28000 6080. 80| 55. 28000 6080. 80| 56. 00000 6160. 00

HVA FCR APPROACHES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 121 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 236, 023. 05 RQUTE : 5
CALL ORDER o121 CONTRACT ID: R -24912-A COUNTI ES : LAGRANGE
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1690004 | (5) 35-0918397 | (6) 35-0997978
| NORTHERN | NDI ANA CONSTRUCTI Q R ETH RI LEY CONSTRUCTI ON | PHEND & BROM, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0020 615- 06490 5.000 EACH 130. 00000 650. 00| 130. 00000 650. 00| 130. 00000 650. 00
R GHT OF WAY MARKER | | |
0021 615- 06520 1.000 EACH 395. 00000 395. 00| 260. 00000 260. 00| 260. 00000 260. 00
MONUMENT, RE- ESTABLI SH | | [
0022 616- 02320 700.000 n2 | 3. 05000 2135. 00| 3. 12000 2184. 00| 2.71000 1897. 00
GEOTEXTI LES | | [
0023 616- 06405 430.000 My | 18. 90000 8127. 00| 23. 60000 10148. 00| 24. 00000 10320. 00
R PRAP, REVETNMENT | | [
0024 621-01004 1.000 EACH 835. 00000 835. 00| 835. 00000 835. 00| 835. 00000 835. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0025 621- 06559 1100. 000 n2 | 0. 50000 550. 00| 0. 50000 550. 00| 0. 50000 550. 00
MULCHED SEEDI NG R | | |
0026 621- 06567 20.000 kL | 0. 53000 10. 60| 0. 53000 10. 60| 0. 53000 10. 60
WATER | [ |
0027 621- 06575 1100.000 n2 | 4. 58000 5038. 00| 4. 58000 5038. 00| 4. 58000 5038. 00
SODDI NG,  NURSERY | | |
0028 714-07032 28.880 m | 3612. 30000 104323. 22| 3367. 00000 97238. 96| 4600. 00000 132848. 00
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 4800 mm X 2100 mm | |
0029 715-03584 1.000 EACH 660. 00000 660. 00| 530. 00000 530. 00| 570. 00000 570. 00
SAFETY METAL END SECTION, 4:1, 450 mm | |
0030 715-05121 75.040 m | 87. 70000 6581. 01| 79. 00000 5928. 16| 80. 00000 6003. 20
PIPE, TYPE 1, O RCULAR 450 nm [ [ |
0031 715-05123 32.920 m | 92. 05000 3030. 29| 110. 00000 3621. 20| 88. 00000 2896. 96
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0032 715-46010 1.000 EACH 188. 00000 188. 00| 355. 00000 355. 00| 250. 00000 250. 00
Pl PE END SECTI QN, 450 mm | |
0033 715-46020 2.000 EACH 270. 00000 540. 00| 396. 00000 792. 00| 430. 00000 860. 00
Pl PE END SECTI QN, 600 mm | |
0034 721-43020 1.000 EACH 1105. 00000 1105. 00| 930. 00000 930. 00| 1100. 00000 1100. 00
AUTQVATI C DRAI NAGE GATE, 600 mm | |
0035 801- 04308 6. 000 EACH 95. 00000 570. 00| 95. 00000 570. 00| 95. 00000 570. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0036 801- 06605 12. 000 EACH 59. 00000 708. 00| 59. 00000 708. 00| 59. 00000 708. 00
BARRI CADE, |11A | | [
0037 801- 06606 12. 000 EACH 69. 00000 828. 00| 69. 00000 828. 00| 69. 00000 828. 00
BARRI CADE, |111B | | |
0038 801- 06625 24.000 EACH 89. 00000 2136. 00| 89. 00000 2136. 00| 89. 00000 2136. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0039 801- 06640 24.000 EACH 79. 00000 1896. 00| 79. 00000 1896. 00| 79. 00000 1896. 00

CONSTRUCTI ON SI GN, A |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 121 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 236, 023. 05 RQUTE : 5
CALL ORDER o121 CONTRACT ID: R -24912-A COUNTI ES : LAGRANGE
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1690004 | (5) 35-0918397 | (6) 35-0997978
| NORTHERN | NDI ANA CONSTRUCTI Q RI ETH RI LEY CONSTRUCTI ON | PHEND & BROAN, | NC.
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 801-06775 LUWP| 1660. 00000 1660. 00| 3000. 00000 3000. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C | |
0041 802-05701 5.200 m | 33. 00000 171. 60| 33. 00000 171. 60| 33. 00000 171. 60
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0042 802- 76035 1.620 n2 | 154. 00000 249. 48 154. 00000 249. 48| 154. 00000 249. 48
I

I
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS | | |

0043 802- 96915 LUMP| 79. 00000 79. 00| 868. 00000 868. 00| 920. 00000 920. 00
SI GN, RELOCATE | | |

0044 808- 06712 36.000 m | 1. 64000 59. 04 1. 64000 59. 04| 1. 64000 59. 04
LINE, PAINT, BROKEN, YELLOW 100 mm | | |

0045 808- 06713 250.000 m | 1. 64000 410. 00| 1. 64000 410. 00| 1. 64000 410. 00
LINE, PAINT, SOLID, VWH TE, 100 nm | | |

0046 808- 75996 6.000 EACH 6. 60000 39. 60| 21. 00000 126. 00| 19. 00000 114. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |

0047 808- 75998 6.000 EACH 50. 00000 300. 00| 50. 00000 300. 00| 50. 00000 300. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

SECTI ON TOTALS | $ 256, 147. 25| $ 256, 903. 14| $  281,777.68
------------------------------------------ o m e et o e e et o e e e e m e e o e e et e e e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS [ $ 256, 147. 25| $ 256, 903. 14| $ 281,777.68




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 131 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 947, 787. 55 ROQUTE : SR 43
CALL ORDER © 131 CONTRACT 1D : R -25493-A COUNTI ES : OWNEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 06/30/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 5760003
SET- AS| DE :

VENDOR RANKI NG :

HOUSES AND BUI LDI NGS, REMOVE Parcel No. | |
6 | |

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D
1 35-1875662 CRIDER & CRIDER, | NC. $ 618, 184.27 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $  732,683.00 118. 5217%
3 35-1418333 ROGERS GROUP, | NC. $  802,098.59 129. 7507%
| (1) 35-1875662 | (2) 35-0918397 | (3) 35-1418333
| ORIDER & CRIDER | NC. | R'ETH RILEY CONSTRUCTI ON | ROGERS GROUP, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 S| GHT DI STANCE | MPROVENENT
I I I
0001 105- 01925 12.000 MOS | 900. 00000 10800. 00| 1800. 00000 21600. 00| 1200. 00000 14400. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  17500. 00000 17500. 00|  26250. 00000 26250. 00|  30000. 00000 30000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  30500. 00000 30500. 00|  36010. 06000 36010.06|  40030. 00000 40030. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  21000. 00000 21000. 00|  30000. 00000 30000.00|  16000. 00000 16000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 01261 1.000 EACH 1. 00000 1. 00| 1100. 00000 1100. 00| 1000. 00000 1000. 00
TESTI NG FOR ASBESTCS | | [
0006 202- 01347 1.000 EACH 2500. 00000 2500. 00| 2700. 00000 2700. 00| 2000. 00000 2000. 00
UNDERGROUND STORAGE TANK, REMOVE AND | |
DI SPOSE [ | |
0007 202- 01405 100.000 n8 | 92. 00000 9200. 00| 105. 00000 10500. 00| 135. 00000 13500. 00
CONTAM NATED SO L, REMOVE AND Di SPOSE | | |
0008 202- 02278 70.000 m | 4. 75000 332. 50| 8. 50000 595. 00| 20. 00000 1400. 00
CURB, CONCRETE, REMOVE | |
0009 202- 02772 1.000 EACH 155. 00000 155. 00| 180. 00000 180. 00| 250. 00000 250. 00
CASTING REMOVE | |
0010 202- 03000 LUMP|  11600. 00000 11600.00|  14750. 00000 14750.00|  10000. 00000 10000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 18 I I I
0011 202- 03000 LUMP| 8500. 00000 8500.00]  11500. 00000 11500. 00| 8000. 00000 8000. 00
HOUSES AND BUI LDI NGS, REMOVE Parcel No. | |
24 I I I
0012 202- 03000 LUMP| 3900. 00000 3900. 00| 5800. 00000 5800.00]  10000. 00000 10000. 00
I
|



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 131 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 947, 787.55 ROUTE : SR 43
CALL ORDER : 131 CONTRACT ID: R -25493-A COUNTI ES : OWEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1875662 | (2) 35-0918397 | (3) 35-1418333
| CRIDER & CRIDER, | NC. | RETH RI LEY CONSTRUCTI ON | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0013 202- 03000 LUMP| 2200. 00000 2200. 00| 3900. 00000 3900. 00| 8000. 00000 8000. 00
HOUSES AND BUI LDI NGS, REMOVE Parcel No. | |
8 I | |
0014 202- 04345 1000.000 L | 0. 50000 500. 00| 2.10000 2100. 00| 2. 25000 2250. 00
UNDERGROUND STORAGE TANK, LI QUID WASTE | | [
DI SPOSAL, A | | |
0015 202- 60820 612.000 n2 | 6. 25000 3825. 00| 6. 75000 4131. 00| 4. 00000 2448. 00
SURFACE M LLI NG, ASPHALT | | |
0016 203- 02000 6722.000 n8 | 11. 00000 73942, 00| 12. 50000 84025. 00| 13. 00000 87386. 00
EXCAVATI ON,  COMVON | | |
0017 203- 02045 936.000 n8 | 6. 75000 6318. 00| 8. 00000 7488. 00| 10. 00000 9360. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0018 203- 02070 3176.000 n8 | 7. 75000 24614. 00| 12. 00000 38112. 00| 17. 00000 53992. 00
BORROW | | |
0019 205- 06931 186.000 My | 19. 00000 3534. 00| 24. 25000 4510. 50| 24. 00000 4464. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0020 205- 06933 2.000 EACH 45. 00000 90. 00| 65. 00000 130. 00| 100. 00000 200. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0021 205- 06935 100. 000 EACH| 1. 00000 100. 00| 20. 00000 2000. 00| 100. 00000 10000. 00
TEMPORARY SEDI MENT BASI N | | |
0022 205- 06936 60.000 My | 7. 50000 450. 00| 9. 50000 570. 00| 44. 00000 2640. 00
TEMPORARY SEDI MENT TRAP | | |
0023 205- 06937 2100.000 m | 5. 00000 10500. 00| 5. 00000 10500. 00| 10. 00000 21000. 00
TEMPORARY SI LT FENCE | |
0024 211- 02060 38.300 n8 | 43. 00000 1646. 90| 50. 00000 1915. 00| 45. 00000 1723.50
B BORROW FOR STRUCTURE BACKFI LL | | |
0025 213-52830 50.000 n8 | 57. 00000 2850. 00| 67. 00000 3350. 00| 80. 00000 4000. 00
FLOMBLE MORTAR | |
0026 303-52308 3518.400 My | 9. 00000 31665. 60| 13. 00000 45739. 20| 10. 00000 35184. 00
COVPACTED AGGREGATE, O, 53 | | |
0027 402- 05468 2435.400 My | 35. 00000 85239. 00| 33. 00000 80368. 20| 37. 15000 90475. 11
HVA BASE 25.0 mm MAI NLI NE | | |
0028 402- 05474 1030.400 My | 37. 50000 38640. 00| 37. 00000 38124. 80| 40. 00000 41216. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0029 402- 05477 468.400 My | 50. 00000 23420. 00| 45. 50000 21312. 20| 41. 00000 19204. 40
HVA SURFACE 9.5 mm MAI NLI NE | | |
0030 405- 05517 2.390 My | 320. 00000 764. 80| 440. 00000 1051. 60| 240. 00000 573. 60
ASPHALT FOR PRI ME COAT | |
0031 406- 05520 7.200 My | 305. 00000 2196. 00| 185. 00000 1332. 00| 240. 00000 1728. 00
ASPHALT FOR TACK COAT | | |
0032 605- 06150 166.000 m | 37. 00000 6142. 00| 65. 00000 10790. 00| 42. 00000 6972. 00

CURB AND GUTTER, C, CONCRETE



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 131 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 947, 787.55 ROUTE : SR 43
CALL ORDER : 131 CONTRACT ID: R -25493-A COUNTI ES : OWEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1875662 | (2) 35-0918397 | (3) 35-1418333
| CRIDER & CRIDER, | NC. | RETH RI LEY CONSTRUCTI ON | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0033 610- 05527 289.000 My | 67. 00000 19363. 00| 69. 00000 19941. 00| 78. 00000 22542. 00
HVA FOR APPROACHES | |
0034 611-06497 9.000 EACH 115. 00000 1035. 00| 180. 00000 1620. 00| 120. 00000 1080. 00
MAl LBOX ASSEMBLY, S| NGLE | |
0035 611- 06498 3.000 EACH 137. 00000 411. 00| 250. 00000 750. 00| 140. 00000 420. 00
MAl LBOX ASSEMBLY, DOUBLE | | |
0036 615- 06490 38.000 EACH 121. 00000 4598. 00| 170. 00000 6460. 00| 100. 00000 3800. 00
Rl GHT OF WAY MARKER | | |
0037 615- 06505 9.000 EACH 515. 00000 4635. 00| 500. 00000 4500. 00| 550. 00000 4950. 00
MONUMENT, B | | |
0038 615- 06510 1.000 EACH 415. 00000 415. 00| 470. 00000 470. 00| 600. 00000 600. 00
MONUMENT, C | | |
0039 616- 02320 2863.000 n2 | 1. 60000 4580. 80| 2. 15000 6155. 45| 1. 00000 2863. 00
GEOTEXTI LES | | |
0040 616- 06405 2146.000 My | 13. 00000 27898. 00| 17. 00000 36482. 00| 18. 00000 38628. 00
Rl PRAP, REVETMENT | | |
0041 621- 06557 1000. 000 kg | 6. 00000 6000. 00| 6. 00000 6000. 00| 11. 00000 11000. 00
SEED M XTURE, T | | |
0042 621- 06567 217.800 kL | 0. 55000 119. 79| 0. 60000 130. 68| 1. 00000 217.80
WATER | | |
0043 621- 06575 12100.000 n2 | 2. 90000 35090. 00| 3. 10000 37510. 00| 4. 00000 48400. 00
SCDDI NG, NURSERY | | |
0044 715- 05169 180.600 m | 62. 00000 11197. 20| 71. 50000 12912. 90| 85. 00000 15351. 00
PI PE, TYPE 3, C RCULAR 375 mm | [ |
0045 715-05171 20.600 m | 80. 00000 1648. 00| 91. 00000 1874. 60| 100. 00000 2060. 00
Pl PE, TYPE 3, Cl RCULAR 450 nm [ [ |
0046 715-05175 11.800 m | 132. 00000 1557. 60| 147. 00000 1734. 60| 190. 00000 2242. 00
Pl PE, TYPE 3, Cl RCULAR 750 nm | [ |
0047 715- 46005 23.000 EACH 150. 00000 3450. 00| 180. 00000 4140. 00| 490. 00000 11270. 00
Pl PE END SECTI ON, 375 nm | |
0048 715- 46010 4.000 EACH 200. 00000 800. 00| 242. 00000 968. 00| 650. 00000 2600. 00
Pl PE END SECTI ON, 450 nm | |
0049 715- 46030 2.000 EACH 350. 00000 700. 00| 420. 00000 840. 00| 800. 00000 1600. 00
Pl PE END SECTI ON, 750 nm | |
0050 720- 44296 1.000 EACH 150. 00000 150. 00| 250. 00000 250. 00| 350. 00000 350. 00
CAP | NLET | | [
0051 720- 45045 1.000 EACH 1400. 00000 1400. 00| 1300. 00000 1300. 00| 3100. 00000 3100. 00
I NLET, J10 | | |
0052 720- 45275 1.000 EACH 600. 00000 600. 00| 1000. 00000 1000. 00| 3100. 00000 3100. 00
Pl PE CATCH BASIN, 600 nm | |
0053 720- 91352 1.000 EACH 725. 00000 725. 00| 1300. 00000 1300. 00| 3100. 00000 3100. 00

CATCH BASIN, F7



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 131 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 947, 787. 55 ROQUTE : SR 43
CALL ORDER © 131 CONTRACT 1D : R -25493-A COUNTI ES : OWNEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1875662 | (2) 35-0918397 | (3) 35-1418333
| CRIDER & CRIDER | NC. | RIETH RI LEY CONSTRUCTI ON | ROGERS GROUP, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0054 801-04308 4.000 EACH 137. 00000 548. 00| 140. 00000 560. 00| 450. 00000 1800. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0055 801- 06605 12.000 EACH 74. 00000 888. 00| 75. 00000 900. 00| 220. 00000 2640. 00
BARRI CADE, I|11A | | [
0056 801- 06606 12.000 EACH 84. 00000 1008. 00| 85. 00000 1020. 00| 280. 00000 3360. 00
BARRI CADE, |11B | | [
0057 801- 06625 19. 000 EACH 100. 00000 1900. 00| 100. 00000 1900. 00| 100. 00000 1900. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0058 801- 06640 30. 000 EACH 105. 00000 3150. 00| 105. 00000 3150. 00| 100. 00000 3000. 00
CONSTRUCTI ON SI GN, A | | [
0059 801- 06645 4.000 EACH 37. 00000 148. 00| 37. 25000 149. 00| 50. 00000 200. 00
CONSTRUCTI ON SI G\, B | | [
0060 801-06775 LUWP| 12000. 00000 12000. 00| 20000. 00000 20000. 00| 15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C | |
0061 802-05702 29.000 m | 74. 00000 2146. 00| 50. 75000 1471. 75| 35. 00000 1015. 00
SI GN POST, SQUARE, 2, RElI NFORCED ANCHOR | | [
BASE | | |
0062 802- 76025 3.200 n2 | 560. 00000 1792. 00| 350. 00000 1120. 00| 200. 00000 640. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 2.03 nm TH CKNESS | | [
0063 802- 76035 3.240 n2 | 255. 00000 826. 20| 175. 00000 567. 00| 260. 00000 842. 40
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0064 808-06713 1510.000 m | 0. 22000 332. 20| 0. 25000 377. 50| 1. 00000 1510. 00
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0065 808- 75245 2660.000 m | 1. 10000 2926. 00| 1. 10000 2926. 00| 1. 20000 3192. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm |
0066 808- 75297 28.000 m | 10. 00000 280. 00| 10. 10000 282. 80| 23. 00000 644. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | |
0067 808- 75998 47.000 EACH| 31. 00000 1457. 00| 31. 50000 1480. 50| 72. 00000 3384. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0068 621-01004 5.000 EACH 585. 00000 2925. 00| 575. 00000 2875. 00| 800. 00000 4000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0069 621- 06565 50.200 My | 465. 00000 23343. 00| 470. 00000 23594. 00| 575. 00000 28865. 00
MULCHI NG MATERI AL | | |
0070 621- 06545 2.497 My | 607. 00000 1515. 68| 615. 00000 1535. 66| 575. 00000 1435. 78
FERTI LI ZER | | |
SECTI ON TOTALS | $ 618, 184. 27| $ 732, 683. 00| $ 802, 098. 59
______________________________________________________________________ e
CONTRACT TOTALS | $ 618, 184. 27| $ 732, 683. 00| $ 802, 098. 59




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

MONRCE

6749512

371, 210. 20
384, 409. 80

DATE : 08/16/01
PACGE : 141 -1

100. 0000%
103. 5558%

ENG NEER S ESTI MATE: NONE BELOW ROUTE :
CALL ORDER © 141 CONTRACT ID : R -25581-A COUNTI ES :
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :
VENDOR RANKI NG :
RANK VENDCR NO. / NAMVE
1 35-1418333 ROGERS GROUP, | NC. $
2 35-1357381 O NVARA, DAVE CONTRACTOR $
3 35-0918397 RI ETH RI LEY CONSTRUCTI ON $

394, 700. 00

106. 3278%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 161 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 406, 020. 44 RQUTE : SR 66
CALL ORDER . 161 CONTRACT ID : R -25675-A COUNTI ES : SPENCER
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 02/01/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9974009
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2131982 J B | CONSTRUCTI ON | NC. $ 399, 833.17 100. 0000%
2 35-0999231 HUNT PAVI NG COMPANY, | NC. $  451,231.97 112. 8550%
3 35-1009310 DEI G BROTHERS LUVBER & CONSTR $  462,701.70 115. 7236%
4 35-0626844 RUDOLPH, J.H & CO $  489,490. 30 122. 4236%
5  35-1284120 KOBERSTEI N TRUCKI NG $ 494, 271.00 123. 6193%
| (1) 35-2131982 | (2) 35-0999231 | (3) 35-1009310
|J B 1 CONSTRUCTI ON | NC. | HUNT PAVI NG COMPANY, INC. | DEl G BROTHERS LUMBER & CONST
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ENHANCEMENT, STREETSCAPE
I I |
0001 105- 06790 8.000 M | 1500. 00000 12000. 00| 1240. 29000 9922. 32| 1450. 00000 11600. 00
FIELD OFFICE, 27.9 n2 |
0002 105- 06845 LUMP|  13000. 00000 13000. 00|  11550. 00000 11550. 00|  12500. 00000 12500. 00
CONSTRUCTI ON ENGI NEERI NG
0003 110- 01001 LUMP| 9000. 00000 9000.00]  14564. 41000 14564. 41|  22000. 00000 22000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201- 52370 LUMP| 5000. 00000 5000. 00| 8602. 14000 8602. 14| 2300. 00000 2300. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02260 9.000 EACH 1000. 00000 9000. 00| 511. 91000 4607. 19| 620. 00000 5580. 00
TREE, 760 mm REMOVE | | |
0006 202- 02278 10.400 m | 30. 00000 312. 00| 15. 83000 164. 63| 23.00000 239. 20
CURB, CONCRETE, REMOVE | |
0007 202-52710 804.000 n2 | 4. 65000 3738. 60| 5. 75000 4623. 00| 17. 00000 13668. 00
SI DEWALK, CONCRETE, REMOVE | | |
0008 303-52308 683.000 My | 19. 30000 13181. 90| 22. 09000 15087. 47 18. 00000 12294. 00
COVPACTED AGGREGATE, O, 53 | | |
0009 404- 05514 564.000 n2 | 5. 20000 2932. 80| 10. 50000 5922. 00| 8. 10000 4568. 40
SEAL COAT, 5 | |
0010 501- 98614 597.000 n2 | 40. 00000 23880. 00| 46. 02000 27473. 94| 47. 00000 28059. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
PLAIN, H GH EARLY STRENGTH, 200 nm | | |
0011 604- 06069 100.000 n2 | 33. 65000 3365. 00| 46. 02000 4602. 00| 64. 00000 6400. 00
CURB RAMP, CONCRETE | |
0012 604- 91531 975.000 n2 | 23.00000 22425. 00| 28. 16000 27456. 00| 44. 00000 42900. 00
SI DEWALK, CONCRETE, 100 mm | |
0013 621- 06567 3.700 kL | 1. 00000 3. 70| 1. 05000 3. 89 1. 00000 3.70

WATER [ | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 161 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 406, 020. 44 RQUTE : SR 66
CALL ORDER . 161 CONTRACT ID : R -25675-A COUNTI ES : SPENCER
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2131982 | (2) 35-0999231 | (3) 35-1009310
| J B 1 CONSTRUCTI ON | NC. | HUNT PAVI NG COVPANY, | NC. | DEI G BROTHERS LUVBER & CONST
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 621-06570 723.000 nB | 17. 75000 12833. 25| 29. 27000 21162. 21| 18. 00000 13014. 00
TOP SO L | | |
0015 621-06574 2966.000 n2 | 4,12000 12219. 92| 3. 89000 11537. 74| 3. 90000 11567. 40
SODDI NG | | |
0016 707-99085 2.000 EACH 1700. 00000 3400. 00| 1575. 00000 3150. 00| 3455. 00000 6910. 00
FLAG POLE | | |
0017 715-05121 360.000 m | 82. 70000 29772. 00| 84. 56000 30441. 60| 88. 00000 31680. 00
PIPE, TYPE 1, O RCULAR 450 mm [ [ |
0018 715-05149 560.000 m | 57. 25000 32060. 00| 73. 47000 41143. 20| 69. 00000 38640. 00
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0019 720-45360 17.000 EACH 300. 00000 5100. 00| 555. 50000 9443. 50| 875. 00000 14875. 00
Pl PE CATCH BASI N, 300 mm MODI FlI ED | | |
0020 720- 45400 3.000 EACH 1700. 00000 5100. 00| 2025. 24000 6075. 72| 2015. 00000 6045. 00
MANHOLE, A4 | | |
0021 720-96275 2.000 EACH 1900. 00000 3800. 00| 2100. 59000 4201. 18| 2075. 00000 4150. 00
MANHOLE, A2 | | [
0022 730-97405 2.000 EACH 3400. 00000 6800. 00| 3858. 11000 7716. 22| 3165. 00000 6330. 00
GRATED BOX END SECTION, |, 4:1, 450 nm | | |
0023 801- 06640 34.000 EACH 105. 00000 3570. 00| 105. 00000 3570. 00| 127. 00000 4318. 00
CONSTRUCTI ON SI GN, A | | [
0024 801-06775 LUMP| 8000. 00000 8000. 00| 13317. 36000 13317. 36| 9200. 00000 9200. 00
MAI NTAI NI NG TRAFFI C | | [
0025 807-03951 21.000 EACH 4744. 00000 99624. 00| 5060. 00000 106260. 00| 3925. 00000 82425. 00
LI GHT POLE, ORNAMENTAL | | [
0026 807-03952 15.000 m | 11. 00000 165. 00| 10. 50000 157. 50| 51. 00000 765. 00
CONDUI T, LIGHTING 38 nm | | |
0027 807-04962 15. 000 EACH 1880. 00000 28200. 00| 1916. 25000 28743. 75| 2900. 00000 43500. 00
LI GHT , RECESSED STREET | | [
0028 211- 02060 1100. 000 nB8 | 28. 50000 31350. 00| 27.03000 29733. 00| 24. 70000 27170. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
SECTI ON TOTALS | $ 399, 833. 17| $ 451, 231. 97| $ 462, 701. 70
------------------------------------------ e o e e m e e e e e et e e e e et e e o e e e o e e e e e e m e e e e e e e e e eemeeeeoaoo-

CONTRACT TOTALS [ $ 399, 833. 17| $ 451, 231. 97| $ 462, 701. 70




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 161 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 406, 020. 44 RQUTE : SR 66
CALL ORDER . 161 CONTRACT ID : R -25675-A COUNTI ES : SPENCER
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0626844 | (5) 35-1284120 [
| RUDOLPH, J.H. & QO | KOBERSTEI N TRUCKI NG |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 ENHANCEMENT, STREETSCAPE

I I
0001 105-06790 8.000 M35 | 1225. 00000 9800. 00| 1450. 00000 11600. 00|

FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  12000. 00000 12000. 00|  15000. 00000 15000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  23650. 00000 23650.00]  24700. 00000 24700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  15000. 00000 15000. 00| 9850. 00000 9850. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02260 9.000 EACH 750. 00000 6750. 00| 850. 00000 7650. 00|
TREE, 760 mm REMOVE | | [
0006 202- 02278 10.400 m | 44. 00000 457. 60| 50. 00000 520. 00|
CURB, CONCRETE, REMOVE | | |
0007 202-52710 804.000 n2 | 10. 50000 8442. 00| 7.00000 5628. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0008 303- 52308 683.000 My | 36. 00000 24588. 00| 23. 00000 15709. 00|
COVPACTED AGGREGATE, O, 53 | | |
0009 404- 05514 564.000 n2 | 3. 00000 1692. 00| 7. 50000 4230. 00|
SEAL COAT, 5 | | |
0010 501- 98614 597.000 n2 | 42. 00000 25074. 00| 45. 00000 26865. 00|
CEMENT CONCRETE PAVEMENT FOR DRI YS, | | |

PLAIN, H GH EARLY STRENGTH, 200 nm | | |

0011 604- 06069 100.000 12 | 5. 00000 500. 00| 37. 00000 3700. 00|
CURB RAMP, CONCRETE | | [
0012 604- 91531 975.000 n2 | 29. 00000 28275. 00| 26. 00000 25350. 00|
SI DEWALK, CONCRETE, 100 mm | | |
0013 621- 06567 3.700 kL | 1. 00000 3. 70| 2.00000 7. 40|
WATER | | |
0014 621- 06570 723.000 n8 | 36. 00000 26028. 00| 27.00000 19521. 00|
TOP SO L | | |
0015 621- 06574 2966.000 12 | 5. 00000 14830. 00| 4.10000 12160. 60|
SODDI NG | | |
0016 707- 99085 2.000 EACH 2200. 00000 4400. 00| 1950. 00000 3900. 00|
FLAG POLE | | |
0017 715- 05121 360.000 m | 100. 00000 36000. 00| 125. 00000 45000. 00|
PIPE, TYPE 1, CIROULAR 450 nm [ [ |
0018 715- 05149 560.000 m | 77.00000 43120. 00| 90. 00000 50400. 00|
PIPE, TYPE 2, CIRCULAR 300 nm [ [ |
0019 720- 45360 17.000 EACH 780. 00000 13260. 00| 975. 00000 16575. 00|

PI PE CATCH BASIN, 300 nm MODI FI ED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 161 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 406, 020. 44 RQUTE : SR 66
CALL ORDER . 161 CONTRACT ID : R -25675-A COUNTI ES : SPENCER
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0626844 | (5) 35-1284120 [
| RUDOLPH, J.H & CO | KOBERSTEI N TRUCKI NG |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 720- 45400 3.000 EACH 1700. 00000 5100. 00| 1600. 00000 4800. 00|
MANHOLE, A4 | | |
0021 720-96275 2.000 EACH 1800. 00000 3600. 00| 1800. 00000 3600. 00|
MANHOLE, A2 | | [
0022 730-97405 2.000 EACH 3200. 00000 6400. 00| 3650. 00000 7300. 00|
GRATED BOX END SECTION, |, 4:1, 450 nm | | |
0023 801- 06640 34.000 EACH 105. 00000 3570. 00| 110. 00000 3740. 00|
CONSTRUCTI ON SI GN, A | | [
0024 801-06775 LUWP| 20000. 00000 20000. 00| 17000. 00000 17000. 00|
MAI NTAI NI NG TRAFFI C | | [
0025 807- 03951 21.000 EACH 4800. 00000 100800. 00| 5050. 00000 106050. 00|
LI GHT POLE, ORNAMENTAL | | [
0026 807- 03952 15.000 m | 10. 00000 150. 00| 11. 00000 165. 00|
CONDUI T, LIGHTING, 38 mm | | [
0027 807-04962 15.000 EACH 1900. 00000 28500. 00| 2010. 00000 30150. 00|
LI GHT , RECESSED STREET | | [
0028 211- 02060 1100.000 n8 | 25. 00000 27500. 00| 21. 00000 23100. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
SECTI ON TOTALS | $ 489, 490. 30| $ 494, 271. 00|
------------------------------------------ Hre o e m e e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao-

CONTRACT TOTALS | $ 489, 490. 30| $ 494, 271.00]




GUARDRAI L TERM NAL SYSTEM W BEAM

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 171 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 392, 137.75 ROUTE : CR 400N
CALL ORDER : 171 CONTRACT ID: R -25732-A COUNTI ES : LAPORTE
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 26 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0819026
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-1120685 WALSH & KELLY, |INC $ 252, 756. 70 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 324, 214. 96 128. 2715%
| (1) 35-1120685 | (2) 35-0918397 [
| WALSH & KELLY | R ETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 3.000 M | 1500. 00000 4500. 00| 1600. 00000 4800. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 400. 00000 400. 00| 3200. 00000 3200. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  12600. 00000 12600.00|  11500. 00000 11500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 557.000 m | 10. 50000 5848. 50| 11. 03000 6143. 71|
GUARDRAI L, REMOVE | | |
0005 202- 60820 887.000 n2 | 4. 00000 3548. 00| 3. 15000 2794. 05|
SURFACE M LLI NG, ASPHALT | | |
0006 202- 74045 18.000 EACH| 20. 00000 360. 00| 42. 00000 756. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE]| | |
0007 303- 04095 394.000 My | 15. 00000 5910. 00| 26. 65000 10500. 10|
COMPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0008 305- 05204 259.000 My | 55. 00000 14245. 00| 150. 00000 38850. 00|
HVA FOR PATCHI NG | | |
0009 305- 05207 0.600 My | 2100. 00000 1260. 00| 9243. 50000 5546. 10|
CRACKS AND JO NTS I N HVA PAVEMENT, SEAL | | |
0010 402- 05474 1963.000 My | 27. 00000 53001. 00| 31. 20000 61245. 60|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0011 402- 05477 1402.000 My | 32. 00000 44864. 00| 36. 85000 51663. 70|
HVA SURFACE 9.5 mm MAI NLI NE | | |
0012 406- 05520 11.000 My | 250. 00000 2750. 00| 322. 00000 3542. 00|
ASPHALT FOR TACK COAT | | |
0013 601- 01846 9.000 EACH 1600. 00000 14400. 00| 1680. 00000 15120. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | [ |
0014 601- 05071 4.000 EACH| 1600. 00000 6400. 00| 1680. 00000 6720. 00|
|
I

CURVED, 7



TRANSVERSE MARKI NGS,

THERVOPLASTI C, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 171 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 392,137.75 ROUTE : CR 400N
CALL ORDER 171 CONTRACT ID : R -25732-A COUNTI ES : LAPCRTE
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-0918397 |
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVDUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 601-94689 11. 000 EACH 2200. 00000 24200. 00| 2310. 00000 25410. 00|
GUARDRAI L END TREATMENT, CS | | |
0016 601-99105 1253.490 m | 29. 00000 36351. 21| 30. 45000 38168. 77|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0017 610- 05527 53.000 My | 55. 00000 2915. 00| 117. 00000 6201. 00|
HVA FOR APPROACHES | | |
0018 720-44000 4.000 EACH 180. 00000 720. 00| 325. 50000 1302. 00|
CASTING ADJUST TO GRADE | | |
0019 801- 06640 8.000 EACH 99. 00000 792. 00| 65. 10000 520. 80|
CONSTRUCTI ON SI G, A | | |
0020 801-06775 LUWP| 3200. 00000 3200. 00| 12900. 00000 12900. 00|
MAI NTAI NI NG TRAFFI C | | |
0021 802-05701 55.000 m | 28. 85000 1586. 75| 23. 35000 1284. 25|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | [
BASE | | |
0022 802- 05702 8.200 m | 20. 20000 165. 64| 18. 05000 148. 01]
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0023 802- 76025 1.500 n2 | 284. 00000 426. 00| 147. 25000 220. 88|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |
0024 802- 76035 14.000 n2 | 134. 50000 1883. 00| 160. 45000 2246. 30|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0025 805-78470 125.000 m | 1. 15000 143. 75| 1. 21000 151. 25|
S| GNAL CABLE, ROADVWAY LOCP, 1C 14GA | | |
0026 805- 78795 32.000 m | 32. 80000 1049. 60| 34. 44000 1102. 08|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0027 805-92951 2.000 EACH 250. 00000 500. 00| 262. 50000 525. 00|
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0028 808- 06703 4363.000 m | 0. 84000 3664. 92| 0. 88000 3839. 44|
LI NE, THERMOPLASTI C, SOLID, WH TE, 2100nmj | |
0029 808- 75240 416.000 m | 0. 84000 349. 44| 0. 88000 366. 08|
LI NE, THERMOPLASTI C, BRCOKEN, YELLOW | | |
100mm | | |
0030 808- 75245 1186.000 m | 0. 84000 996. 24| 0. 88000 1043. 68|
LI NE, THERMOPLASTIC, SOLID, YELLOWN | | |
100mMm | |
0031 808- 75297 8.000 m | 24. 00000 192. 00| 25. 20000 201. 60|
|
|

STOP LINE, 600mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 171 -3
TABULATI ON COF BI DS
ENG NEER S ESTIMATE: $ 392, 137.75 ROUTE : CR 400N
CALL CRDER : 171 CONTRACT ID : R -25732-A COUNTI ES : LAPCRTE
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-0918397 |
| WALSH & KELLY | REETH RI LEY CONSTRUCTI ON |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ g
0032 808- 75320 6.000 EACH 81. 00000 486. 00| 85. 05000 510. 30|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0033 802- 90623 4.000 EACH 26. 15000 104. 60| 16. 80000 67. 20|
S| GN BRACKET FOR STREET NAME | | |
0034 202-96151 LUMP| 450. 00000 450. 00| 804. 46000 804. 46|
TRANSPORTATI ON OF SALVAGEABLE | TEMS | | |
0035 801- 06203 247.000 m | 2.90000 716. 30| 6. 10000 1506. 70|
TEMPORARY PAVEMENT MARKI NG 100 nm | | |
0036 801- 06207 247.000 m | 3. 25000 802. 75| 6. 10000 1506. 70|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | | |
0037 615-06520 3.000 EACH 125. 00000 375. 00| 392. 40000 1177. 20|
MONUMENT, RE- ESTABLI SH | | |
0038 202-93741 4.000 EACH 150. 00000 600. 00| 157. 50000 630. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
SECTI ON TOTALS | $ 252, 756. 70| $ 324, 214. 96|
__________________________________________ g
CONTRACT TOTALS | $ 252, 756. 70| $ 324, 214. 96|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 181 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 556, 920. 66 ROUTE : LONG LANE
CALL ORDER . 181 CONTRACT ID : R -25733-A COUNTI ES : LAPORTE
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9946056
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1120685 WALSH & KELLY, |NC $ 305, 053. 60 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 424, 883. 03 139. 2814%
| (1) 35-1120685 | (2) 35-0918397 [
| VALSH & KELLY | RIETH RI LEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  PAVEMENT REHABI LI TATI ON
I | |
0001 105- 06790 3.000 MOS | 1500. 00000 4500. 00| 1630. 00000 4890. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 400. 00000 400. 00| 3215. 00000 3215. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUMP|  15100. 00000 15100. 00|  14450. 00000 14450. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 10.000 m | 25. 00000 250. 00| 94. 05000 940. 50|
GUARDRAI L, REMOVE | | [
0005 202- 60820 758.000 n2 | 3. 00000 2274. 00| 3. 70000 2804. 60|
SURFACE M LLI NG ASPHALT | | |
0006 202- 74045 11.000 EACH 39. 00000 429. 00| 40. 95000 450. 45|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | [
0007 303- 04075 1176.000 My | 12. 00000 14112. 00| 21. 50000 25284. 00|
COMPACTED AGGREGATE, O, 73 | | [
0008 305- 05204 347.000 My | 40. 00000 13880. 00| 104. 05000 36105. 35|
HVA FOR PATCHI NG | | |
0009 305- 05206 531.000 My | 33.00000 17523. 00| 60. 00000 31860. 00|
W DENI NG W TH HVA | [ [
0011 402- 05474 4273.000 My | 26. 80000 114516. 40| 32. 00000 136736. 00|
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | [
0012 402- 05477 3052.000 My | 30. 00000 91560. 00| 36. 50000 111398. 00|
HVA SURFACE 9.5 mm MAI NLI NE | | [
0013 402- 05495 115.000 My | 26. 80000 3082. 00| 51. 25000 5893. 75|
HVA WEDGE AND LEVEL | | [
0014 406- 05520 24.000 My | 200. 00000 4800. 00| 285. 00000 6840. 00|
ASPHALT FOR TACK COAT | | |
0018 610- 05527 51.000 My | 40. 00000 2040. 00| 120. 25000 6132. 75|
HVA FOR APPROACHES | | [
0019 801- 06640 9.000 EACH| 59. 00000 531. 00| 61. 95000 557. 55|

CONSTRUCTI ON SIGN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 181 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 556, 920. 66 ROUTE : LONG LANE
CALL ORDER . 181 CONTRACT ID : R -25733-A COUNTI ES : LAPORTE
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 [
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 801-06775 LUMWP| 1000. 00000 1000. 00| 12000. 00000 12000. 00|
MAI NTAI NI NG TRAFFI C | | |
0021 802-05701 33.000 m | 34. 00000 1122. 00| 35. 70000 1178. 10|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0022 802- 76025 0.900 n2 | 141. 00000 126. 90| 148. 06000 133. 25]
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | [
0023 802- 76035 5.700 n2 | 149. 00000 849. 30| 156. 45000 891. 77|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0024 808- 06703 13100.000 m | 0. 75000 9825. 00| 0. 79000 10349. 00|
LINE, THERMOPLASTIC, SOLID, WA TE, 100nm] | |
0025 808- 75240 1640.000 m | 0. 75000 1230. 00| 0. 79000 1295. 60|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | [
100mMm | | |
0026 802-90623 8.000 EACH 21. 00000 168. 00| 22. 05000 176. 40|
Sl GN BRACKET FOR STREET NAME | | [
0027 202-96151 LUVP| 200. 00000 200. 00| 331. 96000 331. 96|
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0028 402- 05468 150.000 My | 27. 00000 4050. 00| 47. 00000 7050. 00|
HVA BASE 25.0 mm NAI NLI NE | |
0029 203- 02000 25.000 n8 | 15. 00000 375. 00| 93. 00000 2325. 00|
EXCAVATI ON, COVVON | | [
0030 615-06520 4,000 EACH 90. 00000 360. 00| 201. 00000 804. 00|
MONUMENT, RE- ESTABLI SH | | |
0031 808- 75245 1000.000 m | 0. 75000 750. 00| 0. 79000 790. 00|
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mMm | | |
SECTI ON TOTALS | $ 305, 053. 60| $ 424, 883. 03|

$ 305, 053.

$ 424, 883.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/16/01
PAGE : 191 -1
SOQUTH COUNTY LI NE RD
VARl ON
B107014
TOTAL % OVER
BI D LOWVBI D
2,401, 858. 91 100. 0000%
2,570, 027. 37 107. 0015%
2,611, 523. 97 108. 7292%
2,626, 699. 03 109. 3610%
2, 669, 950. 00 111.1618%
2, 965, 750. 00 123. 4772%
3,154,214.72 131. 3238%

ENG NEER S ESTI MATE: NONE BELOW ROUTE :
CALL ORDER : 191 CONTRACT ID : R -25740-A COUNTI ES :
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/01/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- AS| DE :
VENDOR RANKI NG :
RANK VENDCR NO. / NAMVE

1 35- 0999231 HUNT PAVI NG COVPANY, | NC. $

2 35-1917625 M LESTONE CONTRACTORS, L.P. $

3 35-1609544 SCHUTT- LOCKABI LL CO $

4 35-1139301 E & B PAVING | NC $

5 35- 0918397 R ETH RI LEY CONSTRUCTI ON $

6 35-1151771 CALUMET ASPHALT PAVI NG CO. | NC. $

7 35-1357381 O MARA, DAVE CONTRACTOR $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 201 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 573, 117. 43 RQUTE : F184
CALL ORDER @ 201 CONTRACT I D : R -25745-A COUNTIES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 08/16/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : F184001
F184001
SET- ASI DE :

VENDOR RANKI NG :

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | |

0011 205- 02227 75.000 m | 10. 00000 750. 00| 30. 00000 2250. 00 27. 00000 2025. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
| NTERCEPTOR DI TCH | [

0012 205- 02228 15.800 m | 45. 00000 711. 00| 60. 00000 948. 00 52. 00000 821. 60
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
SLOPE DRAI N [

0013 205- 02229 75.800 m | 7. 42000 562. 44 7. 42000 562. 44 7. 42000 562. 44

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $ 7,797,013.33 100. 0000%
2 35-1016737 WAYNE ASPHALT & CONSTRUCTI ON $ 7,950, 000. 00 101. 9621%
3 35-1139301 E & B PAVING |NC $ 8,352, 120.36 107. 1194%
4 35-1185040 NI BLOCK EXCAVATI NG | NC. $ 8,806, 797.03 112. 9509%
| (1) 35- 1065659 | (2) 35-1016737 | (3) 35-1139301
| BROOKS CONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTION| E & B PAVING | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ROAD REHABI LI TATI ON
[ I I
0002 105- 06845 LUMP|  183300. 00000 183300. 00|  133300. 00000 133300.00]  175000. 00000 175000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  389000. 00000 389000. 00|  503366. 00000 503366. 00| 415000. 00000 415000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  145000. 00000 145000.00]  97500. 00000 97500. 00|  280000. 00000 280000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 1814.000 n2 | 10. 00000 18140. 00| 10. 15000 18412. 10| 10. 00000 18140. 00
PAVEMENT, REMOVE | | |
0006 202-51330 LUMP|  26500. 00000 26500. 00|  81091. 80000 81091.80|  26500. 00000 26500. 00
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 27962.000 n2 | 1. 38000 38587. 56| 1. 45000 40544. 90| 1. 16000 32435. 92
SURFACE M LLING ASPHALT | | |
0008 202- 78515 LUMP| 7500. 00000 7500. 00| 7500. 00000 7500. 00| 9232. 18000 9232. 18
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |
0009 203- 02000 28920.000 nB8 | 18. 00000 520560. 00| 8. 00000 231360. 00| 15. 00000 433800. 00
EXCAVATI ON,  COVMMON | | |
0010 205- 02224 6269.000 m | 4. 90000 30718. 10| 4. 90000 30718. 10| 4.90000 30718. 10
I
I
I
I
I
|
I
|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 201 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1016737 | (3) 35-1139301
| BROOKS OONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTION E & B PAVING | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 205-02234 9.000 EACH 60. 00000 540. 00| 60. 00000 540. 00| 60. 00000 540. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0015 205- 02236 40.000 EACH 50. 00000 2000. 00| 50. 00000 2000. 00| 50. 00000 2000. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |

0016 205- 02237 145.000 EACH 30. 00000 4350. 00| 30. 00000 4350. 00| 30. 00000 4350. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CURB | NLET PROTECTI ON [ [

0017 206-51230 80.000 n8 | 15. 00000 1200. 00| 17. 38000 1390. 40| 10. 00000 800. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |

0018 211- 02060 8989.000 n8 | 24. 00000 215736. 00| 19. 35000 173937. 15| 23. 50000 211241.50
B BORROW FOR STRUCTURE BACKFI LL | | |

0019 213-52830 1295.200 n8 | 65. 00000 84188. 00| 97. 50000 126282. 00| 50. 00000 64760. 00
FLOMBLE MORTAR | | |

0020 303- 04075 27.300 My | 17. 26000 471. 20| 15. 00000 409. 50| 20. 98000 572.75
COVPACTED AGGREGATE, O, 73 | | |

0021 303- 52308 25110.000 My | 12. 13000 304584. 30| 12. 00000 301320. 00| 13. 80000 346518. 00
COVPACTED AGGREGATE, O, 53 | | |

0022 305- 05204 1336.000 My | 60. 63000 81001. 68| 65. 00000 86840. 00| 68. 62000 91676. 32
HVA FOR PATCHI NG | | |

0023 305- 05205 466.100 My | 60. 63000 28259. 64| 78. 00000 36355. 80| 68. 62000 31983. 78
HVA FOR PATCHI NG TEMPORARY | | |

0024 401- 05437 41066.000 My | 25.24000  1036505. 84 27.50000  1129315. 00| 27.00000 1108782. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |

0025 401- 05455 16206.000 My | 26. 29000 426055. 74| 28. 50000 461871. 00| 29. 00000 469974. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |

0027 402- 05468 249.000 My | 26. 57000 6615. 93| 27. 50000 6847. 50| 26. 00000 6474. 00
HVA BASE 25.0 mm MAI NLI NE | | |

0028 402- 05475 10827.000 My | 26. 01000 281610. 27| 29. 75000 322103. 25 28. 00000 303156. 00
HVA | NTERVEDI ATE C19.0 nm MAI NLI NE | | |

0029 402- 05487 204.000 My | 33. 07000 6746. 28] 30. 00000 6120. 00| 28. 50000 5814. 00
HVA | NTERVEDI ATE 19.0 nm SHOULDER | | |

0030 406- 05520 103.300 My | 231. 48000 23911. 88| 195. 00000 20143. 50| 170. 00000 17561. 00
ASPHALT FOR TACK COAT | | |

0031 506- 06333 18.000 n2 | 66. 00000 1188. 00| 85. 00000 1530. 00| 110. 00000 1980. 00
PCCP PATCHING FULL DEPTH, 150 nm | |

0032 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0033 601-01848 2.000 EACH 1700. 00000 3400. 00 1700. 00000 3400. 00| 1700. 00000 3400. 00

GUARDRAI L TERM NAL SYSTEM W BEAM | I I
CURVED, 5 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 201 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1016737 | (3) 35-1139301
| BROOKS OONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTION E & B PAVING | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 601-04746 3.000 EACH 4400. 00000 13200. 00| 4400. 00000 13200. 00| 4400. 00000 13200. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0035 601-61390 5.000 EACH 40. 00000 200. 00| 40. 00000 200. 00| 40. 00000 200. 00

GUARDRAI L TERM NAL END SECTI ON, CURVED, | | |
SI NGLE FACE, GALVAN ZED | | |
0036 601-94689 3.000 EACH 2300. 00000 6900. 00| 2300. 00000 6900. 00| 2300. 00000 6900. 00

GUARDRAI L END TREATMENT, OS | | [
0037 601- 96062 49.640 m | 215. 00000 10672. 60| 215. 00000 10672. 60| 215. 00000 10672. 60

HANDRAI L, ALUM NUM SCHEDULE 40, 50 nm | | I
DIA. X 225 mm H GH [ | |

0038 601-99105 218.000 m | 30. 00000 6540. 00| 30. 00000 6540. 00| 30. 00000 6540. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0039 601- 99106 37.000 m | 50. 00000 1850. 00| 50. 00000 1850. 00| 50. 00000 1850. 00
GUARDRAI L, WBEAM 0.952 m SPACI NG | | |

0040 602- 06639 116.000 m | 52. 30000 6066. 80| 85. 85000 9958. 60| 50. 35000 5840. 60
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0041 602- 06729 8.000 EACH 8. 00000 64. 00| 8. 00000 64. 00| 8. 00000 64. 00
BARRI ER DELI NEATCR | | |

0042 604- 06070 283.000 n2 | 33. 00000 9339. 00| 29. 25000 8277. 75| 22. 85000 6466. 55
S| DEWALK, CONCRETE | |

0043 605- 06090 492.000 m | 50. 00000 24600. 00| 22. 35000 10996. 20| 38. 56000 18971. 52
CURB, | NTEGRAL, CONCRETE | | |

0044 605- 06120 544.000 m | 51. 00000 27744. 00| 29. 50000 16048. 00| 38. 97000 21199. 68
CURB, CONCRETE | |

0045 605- 06155 9731.000 m | 26. 00000 253006. 00| 23. 75000 231111. 25| 25. 86000 251643. 66
CURB AND GUTTER CONCRETE, MODI FI ED | | |

0046 605- 06160 147.500 m | 56. 00000 8260. 00| 39. 25000 5789. 38| 36. 55000 5391. 13
CURB AND GUTTER B, CONCRETE, MODIFIED | | |

0047 605- 06215 1467.300 m | 55. 00000 80701. 50| 49. 00000 71897. 70| 67. 05000 98382. 47
CENTER CURB, D, CONCRETE | |

0048 610- 05527 1624.000 My | 49. 05000 79657. 20| 50. 00000 81200. 00| 66. 97000 108759. 28
HVA FOR APPROACHES | | |

0049 610- 06257 342.000 n2 | 95. 00000 32490. 00| 78. 50000 26847. 00| 95. 00000 32490. 00

REI NFORCED CONCRETE BRI DGE APPROACH, | I
250 mm, MODI Fl ED | | |

0050 611- 05330 3647.000 n2 | 45. 00000 164115. 00| 35. 00000 127645. 00| 33. 75000 123086. 25
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | | |

0051 611- 06497 22.000 EACH 110. 00000 2420. 00| 110. 00000 2420. 00| 110. 00000 2420. 00
MAI LBOX ASSEMBLY, Sl NGLE | | |

0052 611- 06498 2.000 EACH 150. 00000 300. 00| 150. 00000 300. 00| 150. 00000 300. 00

MAI LBOX ASSEMBLY, DOUBLE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 201 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1016737 | (3) 35-1139301
| BROOKS OONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTION E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 615- 06500 28.000 EACH 350. 00000 9800. 00| 350. 00000 9800. 00| 350. 00000 9800. 00
MONUMENT, A | | |
0054 615- 06505 19. 000 EACH| 350. 00000 6650. 00| 350. 00000 6650. 00| 350. 00000 6650. 00
MONUMENT, B | | |
0055 615- 06510 4.000 EACH 200. 00000 800. 00| 200. 00000 800. 00| 200. 00000 800. 00
MONUMENT, C | | |
0056 615- 06515 3.000 EACH 100. 00000 300. 00| 100. 00000 300. 00| 100. 00000 300. 00
MONUMVENT, D | | |
0057 615- 06527 3.000 EACH 200. 00000 600. 00| 200. 00000 600. 00| 200. 00000 600. 00
MONUMENT, SECTI ON CORNER | | [
0058 616- 02320 791.000 n2 | 2.90000 2293. 90| 3. 00000 2373. 00| 2.90000 2293. 90
GEOTEXTI LES | | [
0059 616- 05688 335.000 My | 32. 20000 10787. 00| 40. 00000 13400. 00| 36. 50000 12227. 50
R PRAP, CLASS 1 | | |
0060 616- 06405 442,000 My | 15. 00000 6630. 00| 23. 00000 10166. 00| 27. 00000 11934. 00
R PRAP, REVETMENT | | [
0061 617-04488 1000.000 n2 | 4. 00000 4000. 00| 3. 50000 3500. 00| 3. 15000 3150. 00
GEOGRI D, SUBGRADE | | [
0062 621-01004 2.000 EACH 650. 00000 1300. 00| 650. 00000 1300. 00| 650. 00000 1300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0063 621-02770 225.000 n2 | 1. 96000 441. 00| 1. 96000 441. 00| 1. 96000 441. 00
EROSI ON CONTROL BLANKET | | |
0064 621- 06545 1.530 My | 734. 00000 1123. 02] 734. 00000 1123. 02] 734. 00000 1123. 02
FERTI LI ZER | | |
0065 621- 06548 1.100 kg | 49. 50000 54. 45| 49. 50000 54. 45| 49. 50000 54. 45
SEED M XTURE, CV | | [
0066 621- 06554 280.500 kg | 8. 88000 2490. 84| 8. 88000 2490. 84| 8. 88000 2490. 84
SEED M XTURE, U | | |
0067 621- 06565 7.650 My | 560. 00000 4284. 00| 560. 00000 4284. 00| 560. 00000 4284. 00
MULCHI NG MATERI AL | | |
0068 621- 06567 473.000 kL | 0. 55000 260. 15| 0. 55000 260. 15| 0. 55000 260. 15
WATER | | |
0069 621-06574 40.000 n2 | 2. 86000 114. 40| 2. 86000 114. 40| 2.86000 114. 40
SODDI NG | | |
0070 621-06575 26153.000 n2 | 2. 86000 74797. 58| 2. 86000 74797. 58| 2. 86000 74797. 58
SODDI NG, NURSERY | | [
0071 701-96089 389.000 m | 98. 50000 38316. 50| 96. 50000 37538. 50| 98. 50000 38316. 50

Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 nm 356 mm | | |

0072 702-51863 162. 000 EACH 7. 80000 1263. 60| 12. 17000 1971. 54| 7. 80000 1263. 60
FI ELD DRI LLED HOLE | N CONCRETE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 201 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1016737 | (3) 35-1139301
| BROOKS OONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTION E & B PAVING | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0073 703-51030 9184.000 kg | 1. 26000 11571. 84| 1. 77000 16255. 68| 1. 26000 11571. 84
REI NFORCI NG STEEL | |
0074 703-51032 21373.000 kg | 1. 55000 33128. 15| 1. 33000 28426. 09| 1. 55000 33128. 15
REI NFORCI NG STEEL, EPOXY CQATED | | |
0075 703-97936 388.000 EACH 10. 95000 4248. 60| 15. 18000 5889. 84| 10. 95000 4248. 60
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0076 704-51002 137.300 n8 | 525. 00000 72082. 50| 650. 00000 89245. 00| 525. 00000 72082. 50
CONCRETE, C, SUPERSTRUCTURE , MODIFIED | | |
0077 706-05732 4.000 EACH 1040. 00000 4160. 00| 985. 85000 3943. 40| 1040. 00000 4160. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0078 706-51020 7.800 nB | 850. 00000 6630. 00| 919. 50000 7172. 10| 850. 00000 6630. 00
CONCRETE, C, RAILING | | [
0079 707-05978 205.326 n2 | 311. 50000 63959. 05| 325. 00000 66730. 95| 311. 50000 63959. 05

STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 533 mm X 1219 mm | |
0080 709- 51821 LUVP| 4480. 00000 4480. 00| 1652. 12000 1652. 12 4480. 00000 4480. 00

SURFACE SEAL | | |
0081 714- 26726 43.000 m | 2500. 00000 107500. 00| 2625. 00000 112875. 00| 2710. 00000 116530. 00

CULVERT, PRECAST BOX, RElI NFORCED | [ |
CONCRETE, 3600 nm x 2400 mm | | |

0082 714- 44240 152.000 n8 | 370. 00000 56240. 00| 395. 00000 60040. 00| 370. 00000 56240. 00
CONCRETE, A, STRUCTURES | | |

0083 715- 05024 302.600 m | 170. 00000 51442. 00| 198. 20000 59975. 32 181. 00000 54770. 60
PI PE, TYPE 2, CIRCULAR 900 nm [ [ [

0084 715- 05048 9198.000 m | 8. 00000 73584. 00| 8. 00000 73584. 00| 9. 60000 88300. 80
PI PE, TYPE 4, CIROULAR 150 nm | | |

0085 715- 05053 110.800 m | 50. 00000 5540. 00| 29. 00000 3213. 20 60. 00000 6648. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0086 715- 05118 31.000 m | 80. 00000 2480. 00| 92. 75000 2875. 25| 80. 00000 2480. 00
PIPE, TYPE 1, CRCULAR 300 nm | | |

0087 715- 05119 14.000 m | 100. 00000 1400. 00| 97. 75000 1368. 50| 91. 00000 1274. 00
PIPE, TYPE 1, CROULAR 375 nm | | |

0088 715- 05149 148.300 m | 90. 00000 13347. 00| 87. 75000 13013. 33| 80. 00000 11864. 00
PI PE, TYPE 2, CIRCULAR 300 nm | | |

0089 715- 05151 2722.500 m | 85. 00000 231412. 50 92. 25000 251150. 63| 91. 00000 247747.50
PIPE, TYPE 2, CIROULAR 375 nm | | |

0090 715- 05152 858.800 m | 100. 00000 85880. 00| 101. 50000 87168. 20| 98. 00000 84162. 40
PIPE, TYPE 2, CIROULAR 450 nm | | |

0091 715- 05154 957.800 m | 120. 00000 114936. 00| 123. 80000 118575. 64 125. 00000 119725. 00
PIPE, TYPE 2, O RCULAR 600 mm [ [ |

0092 715- 05155 77.900 m | 130. 00000 10127. 00| 139. 30000 10851. 47| 142. 00000 11061. 80

|

PIPE, TYPE 2, C RCULAR 675 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 201 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1016737 | (3) 35-1139301
| BROOKS OONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTION E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0093 715-05156 796.200 m | 140. 00000 111468. 00| 150. 05000 119469. 81| 157. 00000 125003. 40
PIPE, TYPE 2, O RCULAR 750 mm [ [ |
0094 715- 05157 94.900 m | 170. 00000 16133. 00| 178. 20000 16911. 18| 175. 00000 16607. 50
PIPE, TYPE 2, O RCULAR 825 nm [ [ [
0095 715-05169 24.000 m | 90. 00000 2160. 00| 78. 25000 1878. 00| 91. 00000 2184. 00
PIPE, TYPE 3, O RCULAR 375 nm [ [ [
0096 715- 05203 106.000 m | 50. 00000 5300. 00| 50. 00000 5300. 00| 68. 00000 7208. 00
PIPE, TYPE 4, O RCULAR 100 nm [ [ [
0097 715- 46000 1.000 EACH 300. 00000 300. 00| 180. 00000 180. 00| 450. 00000 450. 00
PI PE END SECTI ON, 300 mm | | [
0098 715- 46005 11. 000 EACH| 350. 00000 3850. 00| 180. 00000 1980. 00| 500. 00000 5500. 00
PI PE END SECTION, 375 mm | | [
0099 715-46010 2.000 EACH 400. 00000 800. 00| 210. 00000 420. 00| 550. 00000 1100. 00
PI PE END SECTION, 450 mm | | [
0100 715-93404 38.000 m | 125. 00000 4750. 00| 200. 00000 7600. 00| 132. 00000 5016. 00
PIPE, PVC, SEWER 200 mm | | [
0101 718-06532 1000.000 m | 3. 00000 3000. 00| 1. 00000 1000. 00| 3. 50000 3500. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0102 718-52610 1763.000 n8 | 30. 00000 52890. 00| 31. 40000 55358. 20| 30. 00000 52890. 00
AGGREGATE FOR UNDERDRAI NS | | [
0103 718-99153 28403.000 n2 | 1. 00000 28403. 00| 1. 20000 34083. 60| 1. 25000 35503. 75
GEOTEXTI LES FOR UNDERDRAI N | | [
0104 720-03988 4,000 EACH 7500. 00000 30000. 00| 2600. 00000 10400. 00| 9295. 00000 37180. 00
MANHOLE, J4, DROP | | [
0105 720- 44000 11. 000 EACH| 300. 00000 3300. 00| 210. 00000 2310. 00| 680. 00000 7480. 00
CASTI NG ADJUST TO GRADE | |
0106 720-45010 1.000 EACH 1600. 00000 1600. 00| 1020. 00000 1020. 00| 1600. 00000 1600. 00
I NLET, A3 | | |
0107 720-45030 20. 000 EACH| 1250. 00000 25000. 00| 700. 00000 14000. 00| 800. 00000 16000. 00
I NLET, E7 | | |
0108 720-45035 10. 000 EACH 1250. 00000 12500. 00| 700. 00000 7000. 00| 1000. 00000 10000. 00
I NLET, F7 | | |
0109 720- 45040 1.000 EACH 2500. 00000 2500. 00| 2200. 00000 2200. 00| 2200. 00000 2200. 00
I NLET, G7 | | |
0110 720-45045 76. 000 EACH| 1400. 00000 106400. 00| 1015. 00000 77140. 00| 1500. 00000 114000. 00
I NLET, J10 | | |
0111 720- 45055 40. 000 EACH 1300. 00000 52000. 00| 1015. 00000 40600. 00| 1200. 00000 48000. 00
I NLET, MLO | | |
0112 720- 45069 1.000 EACH 2000. 00000 2000. 00| 1600. 00000 1600. 00| 2100. 00000 2100. 00
I NLET, P12 | | |
0113 720-45270 1. 000 EACH 1000. 00000 1000. 00| 800. 00000 800. 00| 900. 00000 900. 00

PI PE CATCH BASI N, 450 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 201 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1016737 | (3) 35-1139301
| BROOKS OONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTION E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0114 720- 45410 47.000 EACH 1600. 00000 75200. 00| 1200. 00000 56400. 00| 1200. 00000 56400. 00
MANHOLE, C4 | | |
0115 720- 45510 6.000 EACH 1750. 00000 10500. 00| 1500. 00000 9000. 00| 1500. 00000 9000. 00
MANHOLE, C4, MODI FI ED | | [
0116 720-90129 2.000 EACH 2400. 00000 4800. 00| 2000. 00000 4000. 00| 2300. 00000 4600. 00
MANHOLE, J2 | | [
0117 720-90129 1.000 EACH| 2850. 00000 2850. 00| 2400. 00000 2400. 00| 2800. 00000 2800. 00
MANHOLE, J2 DROP | | [
0118 720-92409 4.000 EACH 2800. 00000 11200. 00| 3250. 00000 13000. 00| 2600. 00000 10400. 00
MANHOLE, J2, MODI FI ED | | [
0119 720-94612 2.000 EACH 3200. 00000 6400. 00| 3500. 00000 7000. 00| 3075. 00000 6150. 00
MANHOLE, K4 | | [
0120 720-95422 15.000 EACH| 2750. 00000 41250. 00| 2200. 00000 33000. 00| 2600. 00000 39000. 00
MANHOLE, J4 | | |
0121 720- 97865 1.000 EACH| 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1400. 00000 1400. 00
MANHOLE, C2, MODI FI ED | | [
0122 720-98174 6.000 EACH 1500. 00000 9000. 00| 1500. 00000 9000. 00| 1500. 00000 9000. 00
I NLET, B15 | | |
0123 720- 98555 8.000 EACH 1700. 00000 13600. 00| 1500. 00000 12000. 00| 1600. 00000 12800. 00
I NLET, C15 | | [
0124 801-04308 2.000 EACH 425. 00000 850. 00| 570. 00000 1140. 00| 650. 00000 1300. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0125 801- 06203 10302.000 m | 0. 35000 3605. 70| 0. 45000 4635. 90| 0. 60000 6181. 20
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0126 801-06207 6534.000 m | 3. 00000 19602. 00| 3. 00000 19602. 00| 2.92000 19079. 28
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0127 801- 06605 5.000 EACH 110. 00000 550. 00| 210. 00000 1050. 00| 200. 00000 1000. 00
BARRI CADE, |11A | | |
0128 801- 06606 30. 000 EACH 115. 00000 3450. 00| 255. 00000 7650. 00| 300. 00000 9000. 00
BARRI CADE, |11B | | |
0129 801- 06640 58. 000 EACH| 120. 00000 6960. 00| 236. 00000 13688. 00| 200. 00000 11600. 00
CONSTRUCTI ON SI GN, A | | |
0130 801- 06645 6. 000 EACH 45. 00000 270. 00| 45. 00000 270. 00| 45. 00000 270. 00
CONSTRUCTI ON SI G\, B | | |
0131 801-06710 30. 000 DAY | 18. 00000 540. 00| 20. 00000 600. 00| 20. 00000 600. 00
FLASHI NG ARROW S| GN | | |
0132 801- 06775 LUMP| 51735. 00000 51735. 00| 305689. 76000 305689. 76/ 200000. 00000 200000. 00
MAI NTAI NI NG TRAFFI C
0133 802- 05701 144,500 m 45. 00000 6502. 50 45, 00000 6502. 36. 55000 5281. 48

|
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR |
BASE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 201 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1016737 | (3) 35-1139301
| BROOKS OONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTION E & B PAVING | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0134 802- 76025 29.460 n2 | 187. 00000 5509. 02| 187. 00000 5509. 02| 149. 30000 4398. 38

SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |

0135 802- 76035 27.490 2 | 245. 00000 6735. 05| 245. 00000 6735. 05| 146. 07000 4015. 46
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | | |

0136 802- 76045 9.640 n2 | 170. 00000 1638. 80| 170. 00000 1638. 80| 168. 68000 1626. 08
SI G\, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 mm THI CKNESS | |

0137 805- 01815 15. 000 EACH| 1200. 00000 18000. 00| 1200. 00000 18000. 00| 1736. 42000 26046. 30
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |

0138 805- 01842 70.000 EACH 600. 00000 42000. 00| 600. 00000 42000. 00| 787. 90000 55153. 00
HANDHOLE, S| GNAL | |

0140 805- 01885 2.000 EACH 1025. 00000 2050. 00| 1025. 00000 2050. 00| 1376. 12000 2752. 24
MAST ARM 9.1 m | | |

0141 805- 02087 LUMP| 1200. 00000 1200. 00| 1200. 00000 1200. 00| 1182. 29000 1182. 29
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNVENT | | |

0142 805- 02658 551.000 m | 4. 40000 2424, 40| 4. 40000 2424, 40| 5. 41000 2980. 91
CABLE, COAXI AL | |

0143 805- 02799 6.000 EACH 885. 00000 5310. 00| 885. 00000 5310. 00| 1302. 91000 7817. 46
MAST ARM 7.6 m | | |

0144 805- 04782 2.000 EACH  24000. 00000 48000.00]  24000. 00000 48000.00|  20625. 06000 41250. 12
VI DEO VEH CLE DETECTCR SYSTEM | | |

0145 805- 06592 6596.000 m | 30. 00000 197880. 00| 30. 00000 197880. 00| 29. 46000 194318. 16
CONDUI T, STEEL, GALVANI ZED, 50mm | |

0146 805- 78100 5.000 EACH 8900. 00000 44500. 00| 8900. 00000 44500. 00| 9032. 05000 45160. 25
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |

0147 805- 78205 33.000 EACH 396. 00000 13068. 00| 396. 00000 13068. 00| 411. 94000 13594. 02
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |

0148 805- 78230 13.000 EACH 590. 00000 7670. 00| 590. 00000 7670. 00| 672. 65000 8744. 45

TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AMBER, GREEN, AMBER ARROWN GREEN ARROW | | |
0149 805-78415 20. 000 EACH 1450. 00000 29000. 00| 1450. 00000 29000. 00| 1122. 55000 22451. 00

SPAN, CATENARY, AND TETHER | | |

0150 805- 78420 20.000 EACH| 180. 00000 3600. 00| 180. 00000 3600. 00| 224. 83000 4496. 60
DI SCONNECT HANGER | | |

0151 805- 78445 5.000 EACH 475. 00000 2375. 00| 475. 00000 2375. 00| 322. 87000 1614. 35

SI GNAL SERVI CE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1016737 | (3) 35-1139301
| BROOKS OONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTION E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0152 805- 78467 80.000 m | 5. 00000 400. 00| 5. 00000 400. 00| 7.28000 582. 40
SI GNAL CABLE, 3C 8GA. | | |
0153 805- 78470 3268.000 m | 0. 75000 2451. 00| 0. 75000 2451. 00| 0. 36000 1176. 48
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0154 805- 78480 551.000 m | 2. 50000 1377. 50| 2. 50000 1377. 50| 4. 56000 2512.56
SI GNAL CABLE, 3C 14GA. | | [
0155 805- 78485 502.000 m | 3. 00000 1506. 00| 3. 00000 1506. 00| 6. 50000 3263. 00
SI GNAL CABLE, 5C 14GA. | | [
0156 805- 78490 1070.000 m | 4. 00000 4280. 00| 4. 00000 4280. 00| 6. 33000 6773. 10
SI GNAL CABLE, 7C 14GA. | | [
0157 805- 78510 1595.000 m | 2.90000 4625. 50| 2.90000 4625. 50| 3. 84000 6124. 80
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0158 805- 78785 21.000 EACH 475. 00000 9975. 00| 475. 00000 9975. 00| 753. 52000 15823. 92
Sl GNAL DETECTOR HOUSI NG | | |
0159 805- 78795 832.000 m | 28. 00000 23296. 00| 28. 00000 23296. 00| 22. 77000 18944. 64
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0160 805- 78925 5.000 EACH 540. 00000 2700. 00| 540. 00000 2700. 00| 201. 76000 1008. 80
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0161 805-81032 11. 000 EACH| 2400. 00000 26400. 00| 2400. 00000 26400. 00| 2360. 21000 25962. 31
SI GNAL STRAIN POLE, STEEL, 9.2m | | [
0162 805-81060 8.000 EACH 3200. 00000 25600. 00| 3200. 00000 25600. 00| 2761. 91000 22095. 28
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0163 805- 86920 201.000 EACH 15. 00000 3015. 00| 15. 00000 3015. 00| 19. 25000 3869. 25
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROOFED | | |
0164 805- 86930 161. 000 EACH 13. 00000 2093. 00| 13. 00000 2093. 00| 13. 93000 2242.73
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0165 805- 86935 4.000 EACH 18. 00000 72. 00| 18. 00000 72. 00| 15. 35000 61. 40
I NSULATI NG LI NK, WATERPROOFED | | |
0166 805-90516 2.000 EACH 110. 00000 220. 00| 110. 00000 220. 00| 91. 54000 183. 08
SI GNAL DETECTOR HOUSI NG EXTENDER | | |
0167 805-92951 2.000 EACH 675. 00000 1350. 00] 675. 00000 1350. 00| 448. 11000 896. 22
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0168 805-98335 4489.960 m | 13. 75000 61736. 95| 13. 75000 61736. 95| 14. 73000 66137. 11

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ [ |

0169 805- 98336 628.140 m | 13. 75000 8636. 93] 13. 75000 8636. 93| 25. 07000 15747. 47
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | [ |

0170 807-02191 1.000 EACH 600. 00000 600. 00| 600. 00000 600. 00| 650. 81000 650. 81
HANDHOLE, LI GHTI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1016737 | (3) 35-1139301
| BROOKS OONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTION E & B PAVING | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0171 807-02193 65. 000 EACH 740. 00000 48100. 00| 740. 00000 48100. 00| 717. 08000 46610. 20
LI GHT STANDARD FOUNDATI QN, 915 mm DI A. | | |
X 2450 mm | | |
0172 807-02782 10. 000 EACH 320. 00000 3200. 00| 320. 00000 3200. 00| 757. 38000 7573. 80
LUM NAI RE MAST ARM 3.7 m | |
0173 807-03051 296.200 m | 0. 45000 133. 29 0. 45000 133. 29| 2. 36000 699. 03
LI GHT CABLE, 1C 10GA. |
0174 807-04652 3.000 EACH 2800. 00000 8400. 00 2800. 00000 8400. 00| 2958. 06000 8874.18
SERVI CE PO NT , TYPE || |
0175 807-83704 2.000 EACH 942. 00000 1884. 00 942. 00000 1884. 00| 886. 63000 1773. 26

LI GHT POLE, 11.6 mE MH.
ARM  ANCHOR BASE |
0176 807-83748 3.000 EACH 990. 00000 2970. 00

w
~

m MAST | |

|
|
|
I
|
[ 990. 00000 2970. 00| 870. 14000 2610. 42
LIGHT POLE, 12.2 mME MH, 2.4 mMAST | | |
ARM ANCHOR BASE | | |
0177 807-83756 15. 000 EACH| 1053. 00000 15795. 00| 1053. 00000 15795. 00| 1004. 04000 15060. 60
LIGHT POLE, 12.2 mME MH, 3.7 mMAST | | |
ARM ANCHOR BASE | | |
0178 807- 83800 1.000 EACH 1134. 00000 1134. 00| 1134. 00000 1134. 00| 949. 45000 949. 45
LIGHT POLE, 12.8 mME MH, 2.4 mMAST | | |
ARM ANCHOR BASE | | |
0179 807- 83808 6.000 EACH 1221. 00000 7326. 00| 1221. 00000 7326. 00| 984. 47000 5906. 82
LIGHT POLE, 12.8 mME MH, 3.7 mMAST | | [
ARM ANCHOR BASE | | |
0180 807- 84696 2.000 EACH 1084. 00000 2168. 00| 1084. 00000 2168. 00| 979. 33000 1958. 66
LIGHT POLE, 11.6 mME MH, 2.4 mMAST | | |
ARM TRANSFORVER BASE | |
0181 807- 84704 2.000 EACH 1117. 00000 2234. 00| 1117. 00000 2234. 00| 1016. 41000 2032. 82
LIGHT POLE, 11.6 mME MH, 3.7 mMAST | | |
ARM TRANSFORVER BASE | |
0182 807-84748 4.000 EACH 1139. 00000 4556. 00| 1139. 00000 4556. 00| 993. 75000 3975. 00
LIGHT POLE, 12.2 mME MH, 2.4 mMAST | | |
ARM TRANSFORVER BASE | |
0183 807- 84756 9.000 EACH 1234. 00000 11106. 00| 1234. 00000 11106. 00| 1027. 73000 9249. 57
LIGHT POLE, 12.2 mME MH, 3.8 mMST | | [
I

ARM TRANSFORVER BASE

0184 807- 84800 3.000 EACH 1251. 00000 3753. 00| 1251. 00000 3753. 00| 1072. 02000 3216. 06
LIGHT POLE, 12.8 mE. MH, mMAST | | |
ARM TRANSFORVER BASE | |

0185 807- 84808 17.000 EACH, 1263. 00000 21471. 00| 1263. 00000 21471. 00| 1107. 04000 18819. 68
LIGHT POLE, 12.8 mME MH, 3.7 mMST | | |
ARM TRANSFORMER BASE | |

n
IN
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1016737 | (3) 35-1139301
| BROOKS OONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTION E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0186 807- 84860 1.000 EACH 1305. 00000 1305. 00| 1305. 00000 1305. 00| 1125. 58000 1125.58

LIGHT POLE, 13.4 mME MH, 3.7 mMST | | |
ARM TRANSFORVER BASE

I | I
0187 807-84912 1.000 EACH 1349. 00000 1349. 00 1349. 00000 1349. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SCLID, YELLON CROSSHATCH LINE, 300mm |

| | 1237. 85000 1237. 85
LIGHT POLE, 14.0 mME MH, 3.7 mMAST | | |
ARM TRANSFORVER BASE | | |
0188 807- 86615 35.000 EACH, 230. 00000 8050. 00| 230. 00000 8050. 00| 215. 48000 7541. 80
LUM NAI RE, ROADWAY, 250 WATT, H GH | | |
PRESSURE SODI UM | | |
0189 807- 86620 41.000 EACH 240. 00000 9840. 00| 240. 00000 9840. 00| 176. 95000 7254. 95
LUM NAI RE, ROADVAY, H GH PRESSURE | | |
SODI UM 400 WATT | | |
0190 807- 86910 76.000 EACH 27. 00000 2052. 00| 27. 00000 2052. 00| 30. 97000 2353. 72
CONNECTOR KI T,  UNFUSED | | |
0191 807- 86915 76.000 EACH 45. 00000 3420. 00| 45. 00000 3420. 00| 32. 07000 2437. 32
CONNECTOR KI T, FUSED | | |
0192 807- 86955 28.000 EACH 60. 00000 1680. 00| 60. 00000 1680. 00| 111. 99000 3135. 72
CABLE DUCT MARKER | |
0193 808- 06701 2070.000 m | 0. 70000 1449. 00| 0. 65000 1345. 50| 0. 77000 1593. 90
LINE, THERMOPLASTI C, BROKEN, VI TE, | | |
100nm | | |
0194 808- 06703 3360.000 m | 0. 70000 2352. 00| 0. 65000 2184. 00| 0. 77000 2587. 20
LINE, THERMOPLASTIC, SOLID, WH TE, 100mm | |
0195 808- 06716 1116.000 m | 3. 40000 3794. 40| 3. 40000 3794. 40| 1. 50000 1674. 00
LI NE, REMOVE | | |
0196 808- 75051 30.000 m | 4. 80000 144. 00| 2. 75000 82. 50| 4. 80000 144. 00
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 nm [ |
0197 808- 75054 30.000 m | 4. 80000 144. 00| 2. 75000 82. 50| 4.80000 144. 00
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 mm | [ |
0198 808- 75067 39.000 m | 30. 00000 1170. 00| 21. 30000 830. 70| 30. 00000 1170. 00
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |
STOP LINE, 600 nm | |
0199 808- 75245 10506.000 m | 0. 70000 7354. 20| 0. 65000 6828. 90| 0. 77000 8089. 62
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | | |
0200 808- 75260 65.000 m | 4.00000 260. 00| 3. 80000 247. 00| 4.00000 260. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | | |
0201 808- 75278 1748.000 m | 4.00000 6992. 00| 3. 80000 6642. 40| 4.00000 6992. 00
I |
I I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1016737 | (3) 35-1139301
| BROOKS OONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTION E & B PAVING | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0202 808- 75297 335.000 m | 8. 50000 2847. 50| 7.30000 2445, 50| 8. 50000 2847.50

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |

0203 808- 75300 167.200 m | 2. 50000 418. 00| 2. 20000 367. 84 2. 50000 418. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSVALK LI NE, 150mm | | |

0204 808- 75320 102.000 EACH 39. 00000 3978. 00| 29. 00000 2958. 00| 44. 00000 4488. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0205 808- 75325 99.000 EACH 54. 00000 5346. 00| 48. 00000 4752. 00| 60. 00000 5940. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0206 105- 07040 24.000 MOS | 1600. 00000 38400. 00 2600. 00000 62400. 00| 3300. 00000 79200. 00
FIELD OFFICE, C | | |

0207 108- 01614 LUMP|  11575. 00000 11575.00]  11575. 00000 11575.00|  11575. 00000 11575. 00
PARTNERI NG OVERHEAD | |

0208 211- 02060 625.000 n8 | 30. 00000 18750. 00| 15. 00000 9375. 00| 23. 50000 14687. 50

B BORROW FOR STRUCTURE BACKFI LL , WATER | | |
MAI N EXTENSI ON [ [ |

0209 305- 60400 1410.000 My | 14. 61000 20600. 10| 15. 00000 21150. 00| 13. 80000 19458. 00
COVPACTED AGGREGATE FOR PATCHING , O 53| | |

0210 401- 05456 7359.000 My | 35. 55000 261612. 45| 45. 00000 331155. 00| 40. 00000 294360. 00
QC QA HVA SURFACE 9.5 nm MAI NLI NE | | |

0211 713- 96951 2.000 EACH 1000. 00000 2000. 00| 330. 00000 660. 00| 1280. 00000 2560. 00
TEMPORARY BLOW OFF ON 200 nm RESTRAI NED | | |
JO NT TEE | | |

0212 713- 96951 1.000 EACH 2000. 00000 2000. 00| 350. 00000 350. 00| 2190. 00000 2190. 00
TEMPORARY BLOW OFF ON 300 nm RESTRAI NED | | |
JONT TEE [ [ |

0213 715- 01336 3.000 EACH 2500. 00000 7500. 00| 1000. 00000 3000. 00| 1870. 00000 5610. 00
GATE VALVE, 300 mm | | |

0214 715- 02187 4.000 EACH 250. 00000 1000. 00| 100. 00000 400. 00| 500. 00000 2000. 00
WATER VALVE BOX, ADJUST | | |

0215 715-04703 6.000 EACH 500. 00000 3000. 00| 310. 00000 1860. 00| 530. 00000 3180. 00
BEND , DUCTI LE | RON, 300 nm 22.5 DEG | | |
RESTRAI NED | | |

0216 715- 04703 5.000 EACH 550. 00000 2750. 00| 310. 00000 1550. 00| 580. 00000 2900. 00
BEND , DUCTI LE | RON, 300mm 11. 25 DEG, |
RESTRAI NED | |

0217 715-92874 780. 000

m
Pl PE ENCASEMENT , POLYETHYLENE WRAP OF |
DUCTI LE | RON WATER MAI NS |

|
I
| 5.00000 3900. 00| 2.50000 1950. 00| 3. 50000 2730. 00
I
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 201 -13
TABULATI ON CF BI DS

CONNECTI ON ', NQ 2 TO EXI STI NG 300nm |
VALVE |

ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1016737 | (3) 35-1139301
| BROOKS OONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTION E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0218 715-96670 210.000 m | 130. 00000 27300. 00| 112. 20000 23562. 00| 155. 00000 32550. 00
WATER MAIN, DUCTILE | RON, 300 mm, | | [
RESTRAI NED | | |
0219 715-96670 491.000 m | 120. 00000 58920. 00| 95. 50000 46890. 50| 145. 00000 71195. 00
WATER MAIN, DUCTILE I RON, 300 mm, | | |
UNRESTRAI NED | | [
0220 715-96671 43.000 m | 115. 00000 4945. 00| 91. 25000 3923. 75| 110. 00000 4730. 00
WATER MAI N, DUCTILE | RON, 200 mm, | | [
RESTRAI NED | | |
0221 715-96671 35.000 m | 105. 00000 3675. 00| 80. 80000 2828. 00| 103. 00000 3605. 00
WATER MAIN, DUCTILE I RON, 200 mm , | | |
UNRESTRAI NED | | [
0222 719- 96677 2.000 EACH 800. 00000 1600. 00| 420. 00000 840. 00| 1050. 00000 2100. 00
TEE, RESTRAI NED, 300 mm X 200 nmm | | |
0223 732-93357 1.000 EACH| 2500. 00000 2500. 00| 1850. 00000 1850. 00| 2900. 00000 2900. 00
FI RE HYDRANT ASSEMBLY, 11 , ON 200 mm | | |
RESTRAI NED JO NT TEE | | [
0224 732-93357 4.000 EACH 3000. 00000 12000. 00| 1950. 00000 7800. 00| 3500. 00000 14000. 00
FI RE HYDRANT ASSEMBLY, I11 , ON 300 nm | | |
RESTRAI NED JO NT TEE | [ [
0225 720-97008 2.000 EACH 1500. 00000 3000. 00| 500. 00000 1000. 00| 2600. 00000 5200. 00
FI RE HYDRANT ASSEMBLY, RELCCATE | | |
0226 732-03073 1.000 EACH| 1000. 00000 1000. 00| 630. 00000 630. 00| 1185. 00000 1185. 00
CROSS , RESTRAINED, 300 nm X 300 mm | | [
0227 732-03074 1.000 EACH 700. 00000 700. 00| 260. 00000 260. 00| 1040. 00000 1040. 00
REDUCER DUCTI LE I RON, 300 mm X 200 nm | | |
RESTRAI NED [ | |
0228 732-04187 2.000 EACH 350. 00000 700. 00| 310. 00000 620. 00| 445. 00000 890. 00
BEND, DUCTILE | RON, 300 mm 45 DEG | | [
0229 732-04188 2.000 EACH 300. 00000 600. 00| 100. 00000 200. 00| 500. 00000 1000. 00
PLUG DUCTILE I RON, 300 mm | | [
0230 732-04189 1.000 EACH 200. 00000 200. 00| 80. 00000 80. 00| 340. 00000 340. 00
PLUG DUCTILE I RON, 200 nm | | |
0231 732-04836 3.000 EACH 1000. 00000 3000. 00| 650. 00000 1950. 00| 900. 00000 2700. 00
GATE VALVE , 200 nm | | |
0232 732-04987 1.000 EACH 2000. 00000 2000. 00| 400. 00000 400. 00| 3000. 00000 3000. 00
CONNECTION , NO. 1 TO EXI STI NG 300 nm | | |
VALVE | | |
0233 732- 04987 1.000 EACH 2000. 00000 2000. 00| 400. 00000 400. 00| 3000. 00000 3000. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 201 -14

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1016737 | (3) 35-1139301
| BROOKS OONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTI ON E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0234 732-04987 1.000 EACH 2000. 00000 2000. 00| 750. 00000 750. 00| 3000. 00000 3000. 00
CONNECTION , NO. 3 TO EXI STING 300 mm | | |
VALVE | | |
0235 805- 04982 4420.000 m | 4. 25000 18785. 00| 4. 25000 18785. 00| 7.58000 33503. 60
CABLE S| GNAL, | NTERCONNECT, 24/ 19 | | |
0236 207-06499 1760.000 n2 | 6. 10000 10736. 00| 12. 30000 21648. 00| 8. 40000 14784. 00
SUBGRADE TREATMENT | | |
SECTI ON TOTALS | $ 7,797,013. 33| $ 7,950, 000. 00| $ 8,352,120.36
------------------------------------------ 5

CONTRACT TOTALS | $ 7,797,013. 33| $ 7,950, 000. 00| $ 8,352,120.36




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 201 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1185040 | |
| NI BLOCK EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 ROAD REHABI LI TATI ON

[
0002 105-06845 LUWP|  225000. 00000 225000. 00|

CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  400000. 00000 400000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  85000. 00000 85000. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 02240 1814.000 n2 | 5. 50000 9977. 00|
PAVEMENT, REMOVE | |
0006 202- 51330 LUMP|  82000. 00000 82000. 00|
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 27962.000 n2 | 4. 00000 111848. 00|
SURFACE M LLING ASPHALT | [
0008 202- 78515 LUMP|  10000. 00000 10000. 00|
TRAFFI C S| GNAL EQUI PMENT, REMOVE | |
0009 203- 02000 28920.000 n8 | 15. 00000 433800. 00|
EXCAVATI ON,  COMMON | |
0010 205- 02224 6269.000 m | 5. 00000 31345. 00|

I
|
I
|
I
|
I
|
I
|
I
I
I
I
I
|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0011 205- 02227 75.000 m | 8. 00000 600. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
| NTERCEPTOR DI TCH | |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I

0012 205-02228 15.800 m | 10. 50000 165. 90
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
SLOPE DRAI' N |

0013 205-02229 75.800 m | 8. 00000 606. 40

I
|
I
|
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | [
STRAW BALE DI TCH CHECK | |
0014 205-02234 9.000 EACH 65. 00000 585. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | |
CULVERT PI PE PROTECTI ON | |
0015 205-02236 40. 000 EACH 52. 00000 2080. 00|
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | |
DRCOP | NLET PROTECTI ON | |
0016 205-02237 145. 000 EACH| 32. 00000 4640. 00|
TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, | |
CURB | NLET PROTECTI ON [ |
0017 206-51230 80.000 nB | 17. 38000 1390. 40|
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 201 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1185040 | |
| NI BLOCK EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

HANDRAI' L, ALUM NUM SCHEDULE 40, 50 mm |
DA X 225 mm H GH [

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0018 211- 02060 8989.000 n8 | 15. 00000 134835. 00| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0019 213- 52830 1295.200 n8 | 90. 00000 116568. 00| |
FLOWABLE MORTAR | | |
0020 303- 04075 27.300 My | 13. 00000 354. 90| |
COMPACTED AGGREGATE, O, 73 | | |
0021 303- 52308 25110.000 My | 13. 00000 326430. 00| |
COMPACTED AGGREGATE, O, 53 | | |
0022 305- 05204 1336.000 My | 75. 00000 100200. 00| |
HVA FOR PATCHI NG | | |
0023 305- 05205 466.100 My | 75. 00000 34957. 50| |
HVA FOR PATCH NG, TEMPORARY | | |
0024 401- 05437 41066.000 My | 34.00000  1396244. 00| |
QY QA HVA BASE 25.0 mm MAI NLI NE | | |
0025 401- 05455 16206.000 My | 35. 00000 567210. 00| |
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0027 402- 05468 249.000 My | 35. 00000 8715. 00| |
HVA BASE 25.0 nm MAI NLI NE | | |
0028 402- 05475 10827.000 My | 34. 00000 368118. 00| |
HVA | NTERVEDI ATE C19.0 nm MAI NLI NE | | |
0029 402- 05487 204.000 My | 35. 00000 7140. 00| |
HVA | NTERVEDI ATE 19.0 mm SHOULDER | | |
0030 406- 05520 103.300 My | 250. 00000 25825. 00| |
ASPHALT FOR TACK COAT | |
0031 506- 06333 18.000 n2 | 100. 00000 1800. 00| |
PCCP PATCHI NG FULL DEPTH, 150 mm | | |
0032 601-01522 4.000 EACH| 1300. 00000 5200. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0033 601-01848 2.000 EACH 1800. 00000 3600. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 5 | | |
0034 601- 04746 3.000 EACH| 3000. 00000 9000. 00| |
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0035 601- 61390 5.000 EACH 44. 00000 220. 00| |
GUARDRAI L TERM NAL END SECTI ON, CURVED, | | |
SINGLE FACE, GALVANI ZED | | |
0036 601- 94689 3.000 EACH 2500. 00000 7500. 00| |
GUARDRAI L END TREATMENT, CS | | |
0037 601- 96062 49.640 m | 125. 00000 6205. 00| |
| |
| I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1185040 | |
| NI BLOCK EXCAVATI NG, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0038 601- 99105 218.000 m | 32. 00000 6976. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0039 601- 99106 37.000 m | 55. 00000 2035. 00|
GUARDRAI L, WBEAM 0.952 m SPACI NG | |
0040 602- 06639 116.000 m | 94. 44000 10955. 04
TEMPORARY CONCRETE BARRI ER ANCHORED | [
0041 602- 06729 8.000 EACH 8. 00000 64. 00|
BARRI ER DELI NEATCR | |
0042 604- 06070 283.000 n2 | 33. 00000 9339. 00|
S| DEWALK, CONCRETE | [
0043 605- 06090 492.000 m | 24. 00000 11808. 00|
CURB, | NTEGRAL, CONCRETE | [
0044 605- 06120 544.000 m | 32. 00000 17408. 00|
CURB, CONCRETE | |
0045 605- 06155 9731.000 m | 26. 00000 253006. 00|
CURB AND GUTTER CONCRETE, MODI FI ED | |
0046 605- 06160 147.500 m | 42. 00000 6195. 00|
CURB AND GUTTER B, CONCRETE, MODI FIED | |
0047 605- 06215 1467.300 m | 60. 00000 88038. 00|
CENTER CURB, D, CONCRETE | |
HVA FOR APPROACHES | |
0049 610- 06257 342.000 n2 | 90. 00000 30780. 00|

REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm, MODI Fl ED [ I

0050 611- 05330 3647.000 2 | 42.00000 153174. 00|
CEMENT CONCRETE PAVEMENT FCR DRI VEVAYS, | |
150 mm | |

0051 611- 06497 22.000 EACH 115. 00000 2530. 00|
MAI LBOX ASSEMBLY, SI NGLE | |

0052 611- 06498 2.000 EACH 155. 00000 310. 00|
MAI LBOX ASSEMBLY, DOUBLE | |

0053 615- 06500 28.000 EACH| 375. 00000 10500. 00|
MONUVENT, A | |

0054 615- 06505 19.000 EACH 375. 00000 7125. 00|
MONUVENT, B | |

0055 615- 06510 4.000 EACH 210. 00000 840. 00|
MONUMENT, C | |

0056 615- 06515 3.000 EACH 105. 00000 315. 00|
MONUMENT, D | |

0057 615- 06527 3.000 EACH 220. 00000 660. 00|

|
I
|
I
|
I
|
I
I
I
|
I
|
I
I
I
I
|
0048 610- 05527 1624.000 My | 56. 00000 90944. 00| |
I
I
|
I
I
I
I
I
I
I
I
I
I
I
|
I
|
I
I

MONUMENT, SECTI ON CORNER | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1185040 | |

| NI BLOCK EXCAVATI NG, | NC. | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

PI LE, CONCRETE, STEEL SHELL ENCASED, |
6.35 nm 356 mm | |
|

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0058 616- 02320 791.000 n2 | 2. 25000 1779. 75| |
GEOTEXTI LES | [ |
0059 616- 05688 335.000 My | 30. 00000 10050. 00| |
R PRAP, CLASS 1 | | |
0060 616- 06405 442.000 My | 30. 00000 13260. 00| |
Rl PRAP, REVETMENT | [ |
0061 617-04488 1000. 000 n2 | 3. 00000 3000. 00| |
GEOGRI D, SUBGRADE | | |
0062 621-01004 2.000 EACH 715. 00000 1430. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0063 621- 02770 225.000 n2 | 2.00000 450. 00| |
EROSI ON CONTROL BLANKET | | |
0064 621- 06545 1.530 My | 800. 00000 1224. 00| |
FERTI LI ZER | | |
0065 621- 06548 1.100 kg | 50. 00000 55. 00| |
SEED M XTURE, CV | [ |
0066 621- 06554 280.500 kg | 9. 50000 2664. 75 |
SEED M XTURE, U | | |
0067 621- 06565 7.650 My | 615. 00000 4704. 75 |
MULCH NG MATERI AL | | |
0068 621- 06567 473.000 kL | 0. 60000 283. 80| |
VWATER | [ |
0069 621- 06574 40.000 n2 | 3. 15000 126. 00| |
SODDI NG | | |
0070 621- 06575 26153.000 n2 | 3. 15000 82381. 95| |
SODDI NG, NURSERY | | |
0071 701- 96089 389.000 m | 105. 00000 40845. 00| |
|
0072 702- 51863 162.000 EACH 14. 00000 2268. 00| |
FI ELD DRI LLED HOLE | N CONCRETE [ [ |
0073 703- 51030 9184.000 kg | 2.00000 18368. 00| |
REI NFORCI NG STEEL | | |
0074 703- 51032 21373.000 kg | 1. 50000 32059. 50| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0075 703- 97936 388.000 EACH| 17. 00000 6596. 00| |
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0076 704- 51002 137.300 n8 | 715. 00000 98169. 50| |
CONCRETE, C, SUPERSTRUCTURE , MODI FIED | | |
0077 706- 05732 4.000 EACH 1100. 00000 4400. 00| |
|

CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 201 -19
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1185040 | |
| NI BLOCK EXCAVATI NG | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0078 706-51020 7.800 nB | 900. 00000 7020. 00| |
CONCRETE, C, RAILING | | |
0079 707-05978 205.326 n2 | 358. 00000 73506. 71| |
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 533 mm X 1219 nmm | | |
0080 709-51821 LUWP| 2000. 00000 2000. 00| |
SURFACE SEAL [ |
0081 714-26726 43.000 m | 3000. 00000 129000. 00| |
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3600 nmm x 2400 nm | | [
0082 714- 44240 152.000 nB8 | 435. 00000 66120. 00| |
CONCRETE, A, STRUCTURES | | [
0083 715- 05024 302.600 m | 165. 00000 49929. 00| |
PIPE, TYPE 2, O RCULAR 900 nm [ [ |
0084 715-05048 9198.000 m | 3. 30000 30353. 40| |
PIPE, TYPE 4, O RCULAR 150 nm [ [ [
0085 715-05053 110.800 m | 22. 00000 2437. 60| |
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0086 715-05118 31.000 m | 135. 00000 4185. 00| |
PIPE, TYPE 1, O RCULAR 300 nm [ [ [
0087 715-05119 14.000 m | 150. 00000 2100. 00| |
PIPE, TYPE 1, O RCULAR 375 nm [ [ [
0088 715-05149 148.300 m | 90. 00000 13347. 00| |
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0089 715-05151 2722.500 m | 100. 00000 272250. 00| |
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0090 715-05152 858.800 m | 110. 00000 94468. 00| |
PIPE, TYPE 2, O RCULAR 450 mm [ | |
0091 715-05154 957.800 m | 120. 00000 114936. 00| |
PIPE, TYPE 2, O RCULAR 600 mm | | |
0092 715- 05155 77.900 m | 125. 00000 9737. 50| |
PIPE, TYPE 2, O RCULAR 675 mm [ [ |
0093 715- 05156 796.200 m | 150. 00000 119430. 00| |
PIPE, TYPE 2, O RCULAR 750 mm | | |
0094 715-05157 94.900 m | 200. 00000 18980. 00| |
PIPE, TYPE 2, O RCULAR 825 mm [ [ |
0095 715-05169 24.000 m | 120. 00000 2880. 00| |
PIPE, TYPE 3, O RCULAR 375 nm | | |
0096 715-05203 106.000 m | 80. 00000 8480. 00| |
PIPE, TYPE 4, O RCULAR 100 nm | | |
0097 715-46000 1.000 EACH 160. 00000 160. 00| |
|

PI PE END SECTI ON, 300 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 16/01
PAGE : 201 -20
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8,573, 117. 43 ROUTE : F184
CALL ORDER : 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM D STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1185040 | |
| Nl BLOCK EXCAVATI NG | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0098 715- 46005 11.000 EACH 160. 00000 1760. 00| |
Pl PE END SECTION, 375 nm | | |
0099 715- 46010 2.000 EACH 200. 00000 400. 00| |
Pl PE END SECTION, 450 nm | | |
0100 715- 93404 38.000 m | 90. 00000 3420. 00| |
Pl PE, PVC, SEWER, 200 nm | | |
0101 718- 06532 1000.000 m | 1. 55000 1550. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0102 718-52610 1763.000 n8 | 16. 50000 29089. 50| |
AGGREGATE FOR UNDERDRAI NS | | |
0103 718- 99153 28403.000 n2 | 2. 20000 62486. 60| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0104 720- 03988 4.000 EACH| 2600. 00000 10400. 00| |
MANHOLE, J4, DROP | | |
0105 720- 44000 11. 000 EACH| 225. 00000 2475. 00| |
CASTING, ADJUST TO GRADE | | |
0106 720- 45010 1.000 EACH 1400. 00000 1400. 00| |
I NLET, A3 | | |
0107 720- 45030 20.000 EACH| 1500. 00000 30000. 00| |
I NLET, E7 | | |
0108 720- 45035 10. 000 EACH| 2600. 00000 26000. 00| |
I NLET, F7 | | |
0109 720- 45040 1.000 EACH 2800. 00000 2800. 00| |
I NLET, G7 | | |
0110 720- 45045 76.000 EACH| 1500. 00000 114000. 00| |
I NLET, J10 [ | |
0111 720- 45055 40.000 EACH| 1500. 00000 60000. 00| |
I NLET, MLO | | |
0112 720- 45069 1.000 EACH 2100. 00000 2100. 00| |
I NLET, P12 | | |
0113 720- 45270 1.000 EACH 1500. 00000 1500. 00| |
Pl PE CATCH BASIN, 450 nm | | |
0114 720- 45410 47.000 EACH| 1500. 00000 70500. 00| |
MANHOLE, C4 | | |
0115 720- 45510 6.000 EACH 1900. 00000 11400. 00| |
MANHOLE, C4, MODI FI ED | | |
0116 720- 90129 2.000 EACH 2400. 00000 4800. 00| |
MANHOLE, J2 | | |
0117 720- 90129 1.000 EACH 2800. 00000 2800. 00| |
MANHOLE, J2 DROP | | |
0118 720- 92409 4.000 EACH 2500. 00000 10000. 00| |
|

MANHCLE, J2, MODI FI ED



SI GN, SHEET ENCAPSULATED LENS W TH |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 201 -21
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1185040 | |
| NI BLOCK EXCAVATI NG | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0119 720-94612 2.000 EACH 3400. 00000 6800. 00| |
MANHOLE, K4 | | |
0120 720-95422 15.000 EACH 2500. 00000 37500. 00| |
MANHOLE, J4 | | |
0121 720-97865 1.000 EACH 1700. 00000 1700. 00| |
MANHOLE, C2, MODI FI ED | | |
0122 720-98174 6. 000 EACH 2100. 00000 12600. 00| |
I NLET, B15 | | |
0123 720- 98555 8.000 EACH| 2100. 00000 16800. 00| |
I NLET, C15 | | |
0124 801- 04308 2.000 EACH 600. 00000 1200. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0125 801- 06203 10302.000 m | 0. 50000 5151. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ [
0126 801- 06207 6534.000 m | 3. 00000 19602. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0127 801- 06605 5.000 EACH 115. 00000 575. 00| |
BARRI CADE, I[I1A | | |
0128 801- 06606 30. 000 EACH 275. 00000 8250. 00| |
BARRI CADE, |I11B | | |
0129 801- 06640 58. 000 EACH 245. 00000 14210. 00| |
CONSTRUCTI ON SI GN, A | | |
0130 801- 06645 6. 000 EACH 45. 00000 270. 00| |
CONSTRUCTI ON SIGN, B | | |
0131 801-06710 30. 000 DAY | 21. 00000 630. 00| |
FLASHI NG ARROW SI GN | | |
0132 801-06775 LUMP|  200000. 00000 200000. 00| |
MAI NTAI NI NG TRAFFI C | |
0133 802- 05701 144.500 m | 46. 00000 6647. 00| |
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0134 802- 76025 29.460 n2 | 190. 00000 5597. 40| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |
0135 802- 76035 27.490 n2 | 245. 00000 6735. 05| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm TH CKNESS | |
0136 802- 76045 9.640 n2 | 180. 00000 1735. 20 |
|
I

LEGEND, 3.18 nm THI CKNESS |



ENG NEER S ESTI MATE: $ 8, 573, 117. 43

CALL ORDER

LETTI NG DATE :

201

SET- AS| DE :

08/14/01 10:00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

R -25745-A

RQUTE : F184

DATE : 08/16/01
PAGE : 201 -22

COUNTIES : ALLEN

FT. WAYNE DI STRI CT

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0137 805-01815 15.000 EACH
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj

0138 805-01842 70.000 EACH
HANDHOLE, SI GNAL |

0140 805-01885 2.000 EACH

MAST ARM 9.1
0141 805-02087

m

I
LUMP)

TRANSPORTATI ON OF SALVAGEABLE S| GNAL

EQUI PVENT
0142 805- 02658

CABLE, COAXI AL

0143 805-02799
MAST ARM 7.6
0144 805-04782

m

551.000 m

6.000 EACH

2.000 EACH

VI DEO VEH CLE DETECTOR SYSTEM

0145 805-06592

6596. 000 m

CONDUI T, STEEL, GALVANI ZED, 50nm

0146 805-78100

PHASE
0147 805- 78205

AMBER, GREEN
0148 805-78230

0149 805-78415

5.000 EACH
CONTROLLER AND CABI NET, MENU DRI VEN, 8

I
33.000 EACH
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |

I
13.000 EACH
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, |
AMBER, GREEN, AMBER ARRON GREEN ARROW |
20.000 EACH

SPAN, CATENARY, AND TETHER

0150 805-78420

DI SCONNECT HANGER

0151 805-78445

S| GNAL SERVI CE

0152 805-78467
S| GNAL CABLE,
0153 805-78470
S| GNAL CABLE,
0154 805-78480
S| GNAL CABLE,
0155 805- 78485
S| GNAL CABLE,
0156 805-78490
S| GNAL CABLE,

3C 8GA

20. 000 EACH

5.000 EACH

80.000 m

3268.000 m

ROADVWAY LOCP, 1C 14GA

3C 14GA
5C 14CGA.

7C 14CGA.

551.000 m

502.000 m

1070.000 m

| (4) 35-1185040
| Nl BLOCK EXCAVATI NG | NC.

UNI'T PR CE

900.
1200.

1325.

1450.

24000.

31.

9500.

450.

750.

1450.
200.

360.

. 00000

00000

00000

00000

00000

00000

00000

00000
00000

00000

. 50000

. 40000

. 00000

. 00000

. 00000

ANOUNT

2755.

8700.

48000.

204476

47500.

14850.

9750.

29000.

4000.

1800.

440.

1307.

2755.

3514.

7490.

2000.

. 00|

00|
00|
00|
00|
20|
00|
00|

00|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 201 -23
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 573, 117. 43 ROUTE : F184
CALL ORDER : 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35-1185040 | |
| NI BLOCK EXCAVATI NG | NC. [ |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0157 805- 78510 1595.000 m | 4. 00000 6380. 00| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0158 805- 78785 21.000 EACH 500. 00000 10500. 00| |
Sl GNAL DETECTOR HOUSI NG | | |
0159 805- 78795 832.000 m | 25. 00000 20800. 00| [
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0160 805- 78925 5.000 EACH 220. 00000 1100. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0161 805-81032 11.000 EACH| 2500. 00000 27500. 00| |
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0162 805- 81060 8.000 EACH 3200. 00000 25600. 00| [
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0163 805- 86920 201.000 EACH| 17. 00000 3417. 00| [
MULTI PLE COVPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED | | |
0164 805- 86930 161.000 EACH 14. 00000 2254. 00| |
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0165 805- 86935 4.000 EACH 18. 00000 72.00| |
I NSULATI NG LI NK, WATERPROOFED | | |
0166 805- 90516 2.000 EACH 100. 00000 200. 00| |
Sl GNAL DETECTOR HOUSI NG EXTENDER | | |
0167 805- 92951 2.000 EACH 675. 00000 1350. 00| |
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0168 805- 98335 4489.960 m | 14. 00000 62859. 44| |
WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | I
0169 805- 98336 628.140 m | 14. 00000 8793. 96| |
WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUT, 4 1/C | | |
0170 807-02191 1.000 EACH| 700. 00000 700. 00| |
HANDHOLE, LI GHTI NG | | |
0171 807-02193 65.000 EACH| 800. 00000 52000. 00| |
LI GHT STANDARD FOUNDATI ON, 915 nm DI A. | | |
X 2450 mm | | [
0172 807-02782 10.000 EACH 750. 00000 7500. 00| |
LUM NAI RE MAST ARM 3.7 m | | |
0173 807- 03051 296.200 m | 0. 55000 162. 91| |
LI GHT CABLE, 1C 10GA. | | |
0174 807- 04652 3.000 EACH| 3200. 00000 9600. 00| |
SERVICE PO NT , TYPE I1 | | |
0175 807- 83704 2.000 EACH 950. 00000 1900. 00| |
LIGHT POLE, 11.6 mME MH., 3.7 mMAST | | |
I

ARM  ANCHOR BASE



ENG NEER S ESTI MATE: $ 8, 573, 117. 43

CALL ORDER @ 201

LETTI NG DATE : 08/14/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

R -25745-A

RQUTE : F184

DATE : 08/16/01
PAGE : 201 -24

COUNTIES : ALLEN

FT. WAYNE DI STRI CT

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON

| (4) 35-1185040
| Nl BLOCK EXCAVATI NG | NC.

0176 807-83748
LIGHT POLE, 12.2 mE MH
ARM  ANCHOR BASE
0177 807-83756
LIGHT POLE, 12.2 mE MH.
ARM  ANCHOR BASE
0178 807-83800
LIGHT POLE, 12.8 mE MH
ARM  ANCHOR BASE
0179 807-83808
LI GHT POLE, 12.8 mE MH.
ARM  ANCHOR BASE
0180 807-84696
LIGHT POLE, 11.6 mE M H
ARM TRANSFCORVER BASE
0181 807-84704
LIGHT POLE, 11.6 mE MH
ARM TRANSFCRVER BASE
0182 807-84748
LIGHT POLE, 12.2 mE MH
ARM TRANSFCORVER BASE
0183 807-84756
LIGHT POLE, 12.2 mE MH
ARM TRANSFCRVER BASE
0184 807-84800
LIGHT POLE, 12.8 mE M H
ARM TRANSFORMER BASE
0185 807-84808
LIGHT POLE, 12.8 mE MH.
ARM TRANSFORVER BASE
0186 807-84860
LIGHT POLE, 13.4 mE MH
ARM TRANSFORMVER BASE
0187 807-84912
LIGHT POLE, 14.0 mE M H.
ARM TRANSFORVER BASE
0188 807-86615

~N o

w
~ N

9
3.8

3.

2.4

17
3.7

35

.000 EACH
mMAST |

I
.000 EACH

m MAST |

I
.000 EACH

mMAST |

I
.000 EACH

m MAST |

I
.000 EACH

mMAST |

I
.000 EACH

m MAST |

I
.000 EACH

mMAST |

I
.000 EACH

m MAST |

mMAST |

I
.000 EACH

mMAST |

I
.000 EACH

m MAST |

|
.000 EACH

mMAST |

I
.000 EACH

LUM NAI RE, ROADWAY, 250 WATT, H GH

PRESSURE SCDI UM
0189 807-86620

41

I
.000 EACH

LUM NAI RE, ROADWAY, H GH PRESSURE

SODI UM 400 WATT

I
000 EACH

UNI'T PR CE

950.

1100.

1100.

1300.

1200.

1200.

1200.

1300.

1300.

1240.

1305.

1350.

230.

240.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

ANOUNT

1100.

7800.

2400.

2400.

4800.

11700.

3900.

21080.

1305.

1350.

8050.

9840.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



PAVEMENT MESSAGE MARKI NGS, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 201 -25
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1185040 | |
| NI BLOCK EXCAVATI NG | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0190 807-86910 76.000 EACH| 30. 00000 2280. 00| |
CONNECTOR KI T, UNFUSED | | |
0191 807-86915 76.000 EACH| 45, 00000 3420. 00| |
CONNECTOR KI T, FUSED | | [
0192 807- 86955 28.000 EACH 120. 00000 3360. 00| |
CABLE DUCT MARKER [ [ [
0193 808- 06701 2070.000 m | 0. 70000 1449. 00| |
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100Mm | | |
0194 808- 06703 3360.000 m | 0. 70000 2352. 00| |
LINE, THERMOPLASTIC, SOLID, WA TE, 100nm] | |
0195 808-06716 1116.000 m | 1. 55000 1729. 80| |
LI NE, REMOVE | | |
0196 808- 75051 30.000 m | 3. 45000 103. 50| |
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mMm | | |
0197 808- 75054 30.000 m | 3. 00000 90. 00| |
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0198 808- 75067 39.000 m | 22. 00000 858. 00| |
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, | | |
STOP LINE, 600 nm | | [
0199 808- 75245 10506.000 m | 0. 70000 7354. 20| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0200 808- 75260 65.000 m | 4. 00000 260. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 300 nm | | |
0201 808- 75278 1748.000 m | 4. 00000 6992. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 300mm | | |
0202 808- 75297 335.000 m | 8. 00000 2680. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | [
0203 808- 75300 167.200 m | 2. 35000 392. 92| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 150mm | | |
0204 808- 75320 102. 000 EACH| 31. 00000 3162. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0205 808- 75325 99. 000 EACH| 51. 00000 5049. 00| |
| |
| I

THERMOPLASTI C, WORD ( ONLY) |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 201 -26
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1185040 | |
| NI BLOCK EXCAVATI NG, | NC. | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0206 105- 07040 24.000 MOS | 2500. 00000 60000. 00|
FIELD OFFICE, C | [
0207 108- 01614 LUMP|  15000. 00000 15000. 00|
PARTNERI NG OVERHEAD | [
0208 211- 02060 625.000 nB8 | 14. 00000 8750. 00|

B BORROW FOR STRUCTURE BACKFI LL , WATER | [
MAI N EXTENSI ON | [

WATER MAIN, DUCTILE I RON, 200 mm,
UNRESTRAI NED

|

I

|

I

I

|

0209 305- 60400 1410.000 My | 13. 00000 18330. 00| |
COMPACTED AGGREGATE FOR PATCHING , O 53| | |
0210 401- 05456 7359.000 My | 45. 00000 331155. 00| |
QY QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0211 713- 96951 2.000 EACH 1000. 00000 2000. 00| |
TEMPORARY BLOW OFF ON 200 nm RESTRAI NED | | |
JONT TEE | | |
0212 713- 96951 1.000 EACH 1000. 00000 1000. 00| |
TEMPORARY BLOW OFF ON 300 nm RESTRAI NED | | |
JONT TEE | [ |
0213 715- 01336 3.000 EACH 1200. 00000 3600. 00| |
GATE VALVE, 300 mm | [ |
0214 715- 02187 4.000 EACH 90. 00000 360. 00| |
WATER VALVE BOX, ADJUST | | |
0215 715- 04703 6.000 EACH 300. 00000 1800. 00| |
BEND , DUCTI LE | RON, 300 nm 22.5 DEG | | |
RESTRAI NED | | |
0216 715- 04703 5.000 EACH 300. 00000 1500. 00| |
BEND , DUCTI LE | RON, 300mm 11. 25 DEG, | | |
RESTRAI NED | | |
0217 715-92874 780.000 m | 3.00000 2340. 00| |
Pl PE ENCASEMENT , POLYETHYLENE WRAP OF | | |
DUCTI LE | RON WATER MAI NS | | |
0218 715- 96670 210.000 m | 75. 00000 15750. 00| |
WATER MAI N, DUCTILE | RON, 300 mm, | | |
RESTRAI NED [ | |
0219 715- 96670 491.000 m | 75. 00000 36825. 00| |
WATER MAIN, DUCTILE | RON, 300 mm, | | |
UNRESTRAI NED | | |
0220 715- 96671 43.000 m | 77.00000 3311. 00| [
WATER MAI N, DUCTILE | RON, 200 mm, | | |
RESTRAI NED [ | |
0221 715- 96671 35.000 m | 77. 00000 2695. 00| |
I I

I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 201 -27
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8,573, 117.43 ROUTE : F184
CALL ORDER . 201 CONTRACT ID : R -25745-A COUNTI ES : ALLEN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1185040 | |
| NI BLOCK EXCAVATI NG | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0222 719- 96677 2.000 EACH 500. 00000 1000. 00| |
TEE, RESTRAI NED, 300 mm X 200 nmm | | |
0223 732-93357 1.000 EACH 2300. 00000 2300. 00| |
FI RE HYDRANT ASSEMBLY, 111 , ON 200 mm | |
RESTRAI NED JO NT TEE | | |
0224 732-93357 4.000 EACH 2400. 00000 9600. 00| |
FI RE HYDRANT ASSEMBLY, |11 , ON 300 mm | |
RESTRAI NED JO NT TEE | [ [
0225 720-97008 2.000 EACH 800. 00000 1600. 00| |
FI RE HYDRANT ASSEMBLY, RELCCATE | |
0226 732-03073 1.000 EACH 700. 00000 700. 00| |
CROSS , RESTRAINED, 300 nm X 300 mm | | [
0227 732-03074 1.000 EACH 500. 00000 500. 00| |
REDUCER DUCTI LE I RON, 300 mm X 200 nm | | |
RESTRAI NED [ | |
0228 732-04187 2.000 EACH 350. 00000 700. 00| |
BEND, DUCTILE | RON, 300 nm 45 DEG | | [
0229 732-04188 2.000 EACH 200. 00000 400. 00| |
PLUG DUCTILE I RON, 300 mm | | |
0230 732-04189 1.000 EACH 200. 00000 200. 00| |
PLUG DUCTILE I RON, 200 mm | | |
0231 732-04836 3.000 EACH 1200. 00000 3600. 00| |
GATE VALVE , 200 nmm | | |
0232 732-04987 1. 000 EACH| 2500. 00000 2500. 00| |
CONNECTI ON , NO. 1 TO EXI STI NG 300 mm | | |
VALVE | [ |
0233 732- 04987 1. 000 EACH| 2500. 00000 2500. 00| |
CONNECTION , NO. 2 TO EXI STI NG 300nm | | |
VALVE | [ |
0234 732-04987 1.000 EACH 2500. 00000 2500. 00| |
CONNECTION , NO 3 TO EXI STING 300 mm | | |
VALVE [ [ |
0235 805- 04982 4420.000 m | 8. 00000 35360. 00| |
CABLE SI GNAL, | NTERCONNECT, 24C 19 | | |
0236 207- 06499 1760.000 n2 | 8. 00000 14080. 00| |
SUBGRADE TREATMENT | [ [
SECTI ON TOTALS | $ 8,806, 797. 03| [

CONTRACT TOTALS

$ 8,806, 797. 03]




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER . 221
LETTI NG DATE : 08/14/01 10:00 AM
CONTRACT DESCRI PTI ON :

SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON CF BI DS

70
HANCOCK

0703220

DATE : 08/16/01
PAGE : 221 -1

VARI ON

1 31-0908125 STRAWBER, | NC.

ROUTE :
CONTRACT ID: R -25769-A COUNTI ES :
DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
URBAN PRQIECT( S)
$

324, 360. 20

100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 231 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 60, 222. 88 ROUTE : SR 66
CALL ORDER . 231 CONTRACT ID : R -25770-A COUNTI ES : WARRI CK
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 12/01/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 006500P
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1817574 YARDBERRY LANDSCAPE $ 36, 329. 50 100. 0000%
2 35-1595689 ONYX PAVI NG COVPANY, | NC. $ 38, 365. 05 105. 6030%
3 35-1284120 KOBERSTEI N TRUCKI NG $ 51, 759. 06 142. 4711%
4  35-1801998 CLR INC. $ 58, 058. 43 159. 8107%
| (1) 35-1817574 | (2) 35-1595689 | (3) 35-1284120
| YARDBERRY LANDSCAPE | ONYX PAVI NG COMPANY, INC. | KOBERSTEI N TRUCKI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
I | I
0001 202- 03000 LUMP| 6000. 00000 6000.00]  10000. 00000 10000. 00|  13690. 00000 13690. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 50 I I I
0002 202- 03000 LUMP|  20000. 00000 20000. 00|  10000. 00000 10000. 00|  18735. 00000 18735. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 55 | I |
0003 202- 03000 LUMP| 6000. 00000 6000.00]  12000. 00000 12000. 00|  12200. 00000 12200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 8 I I I
0005 621- 01004 1.000 EACH 700. 00000 700. 00| 665. 00000 665. 00| 1500. 00000 1500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0006 621- 06545 0.907 My | 500. 00000 453. 50| 650. 00000 589. 55| 600. 00000 544. 20
FERTI LI ZER | | |
0007 621- 06554 190.000 kg | 6. 00000 1140. 00| 8. 90000 1691. 00| 8. 00000 1520. 00
SEED M XTURE, U | | |
0008 621- 06565 4.500 My | 300. 00000 1350. 00| 455. 00000 2047. 50| 525. 00000 2362. 50
MULCH NG MATERI AL | | |
0009 202- 03729 13.720 m | 50. 00000 686. 00| 100. 00000 1372. 00| 88. 00000 1207. 36
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | [ |
SECTI ON TOTALS | $ 36, 329. 50| $ 38, 365. 05| $ 51, 759. 06
------------------------------------------ P

CONTRACT TOTALS | $ 36, 329. 50| $ 38, 365. 05| $ 51, 759. 06




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 231 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 60, 222. 88 ROUTE : SR 66
CALL ORDER . 231 CONTRACT ID : R -25770-A COUNTI ES : WARRI CK
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1801998 | |
|CLR INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 DEMCLI TI ON, REMOVE BUI LDI NGS AND FQOUNDATI ONS

I I
0001 202- 03000 LUVP| 9950. 00000 9950. 00|

|
I
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 50 | I |
0002 202- 03000 LUMP|  27000. 00000 27000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 55 I I I
0003 202- 03000 LUMP|  17000. 00000 17000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 8 I I |
0005 621- 01004 1.000 EACH 455. 00000 455. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0006 621- 06545 0.907 My | 990. 00000 897. 93| |
FERTI LI ZER | | |
0007 621- 06554 190.000 kg | 4. 35000 826. 50| |
SEED M XTURE, U | | |
0008 621- 06565 4.500 My | 200. 00000 900. 00| |
MULCH NG MATERI AL | | |
0009 202- 03729 13.720 m | 75. 00000 1029. 00| |
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | [ |
SECTI ON TOTALS | $ 58, 058. 43 |
------------------------------------------ o m o m et e e e et o e e e e m e m e m e o e e et e e e e e e e e e e e o e meeaoaon

CONTRACT TOTALS | $ 58, 058. 43| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 251 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 24, 879. 01 ROUTE : 48
CALL ORDER . 251 CONTRACT ID: R -25815-A COUNTI ES : DEARBORN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 11/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 501500F
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35- 1568035 HOLMAN EXCAVATI NG $ 5, 620. 01 100. 0000%
2 35-1549010 MCALI STER EXCAVATI NG CO $ 12, 675. 00 225. 5334%
3 35-1874009 HAUER EXCAVATI NG $ 15, 940. 50 283. 6382%
4 35-2032723 L M'S ENVI RONMENTAL CONTRACTI NG $ 20, 035. 00 356. 4940%
5 35-1817574 YARDBERRY LANDSCAPE $ 20, 650. 00 367. 4370%
6  35-1595689 ONYX PAVI NG COVPANY, | NC. $ 23, 300. 00 414. 5900%
| (1) 35-1568035 | (2) 35-1549010 | (3) 35-1874009
| HOLMAN EXCAVATI NG | MCALI STER EXCAVATI NG CO | HAUER EXCAVATI NG
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001 DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ON
[ I |
0001 202- 03000 LUWP| 2150. 00000 2150. 00| 7000. 00000 7000. 00| 10438. 00000 10438. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 47 | | |
0002 621-01004 3.000 EACH 316. 67000 950. 01] 50. 00000 150. 00| 350. 00000 1050. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0003 621- 06545 1.500 My | 300. 00000 450. 00| 300. 00000 450. 00| 285. 00000 427. 50
FERTI LI ZER | | |
0004 621- 06554 300.000 kg | 1. 00000 300. 00| 3. 50000 1050. 00| 3. 30000 990. 00
SEED M XTURE, U | | |
0005 621- 06565 9.000 MWy | 30. 00000 270. 00| 225. 00000 2025. 00| 115. 00000 1035. 00
MULCHI NG MATERI AL | | |
0006 202- 03000 LUMP| 1500. 00000 1500. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 49 | | |
SECTI ON TOTALS | $ 5, 620. 01] $ 12, 675. 00| $ 15, 940. 50
------------------------------------------ e o e m e e e e e et e e e e et e e e e e e o e e e e e e m e e e e e e e e e m e eemeeeeoaoo-
CONTRACT TOTALS | $ 5, 620. 01] $ 12, 675. 00| $ 15, 940. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 251 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 24, 879. 01 ROUTE : 48
CALL ORDER . 251 CONTRACT ID: R -25815-A COUNTI ES : DEARBORN
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2032723 | (5) 35-1817574 | (6) 35-1595689
|L MS ENVI RONMVENTAL CONTRACT| YARDBERRY LANDSCAPE | ONYX PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ON

[ I |
0001 202- 03000 LUWP| 7800. 00000 7800. 00| 12000. 00000 12000. 00| 12000. 00000 12000. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 47 | | |
0002 621- 01004 3.000 EACH 665. 00000 1995. 00| 300. 00000 900. 00| 700. 00000 2100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0003 621- 06545 1.500 My | 650. 00000 975. 00| 500. 00000 750. 00| 700. 00000 1050. 00
FERTI LI ZER | | |
0004 621- 06554 300.000 kg | 8. 90000 2670. 00| 6. 00000 1800. 00| 9. 00000 2700. 00
SEED M XTURE, U | | |
0005 621- 06565 9.000 My | 455. 00000 4095. 00| 300. 00000 2700. 00| 500. 00000 4500. 00
MULCH NG MATERI AL | |
0006 202- 03000 LUMP| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 950. 00000 950. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 49 | I |
SECTI ON TOTALS | $ 20, 035. 00| $ 20, 650. 00| $ 23, 300. 00
------------------------------------------ o m e et o e e et o e e e e e m e e e e et e e e e e e e e e e e e o e meeeoaon

CONTRACT TOTALS | $ 20, 035. 00| $ 20, 650. 00| $ 23, 300. 00







